
U.S. DEPARTMENT OF AGRICULTURE 
                FOREST SERVICE 
 

INTEGRATED RESOURCE CONTRACT 
(Applicable to Contracts with Measurement after Harvest) 

Name of Contractor 
 

National Forest 
Siuslaw 

Ranger District 
Mapleton 

Region 
6 

Contract Number 
 

Contract Name 
Chopper Thin STWD 

Award Date 
 

Termination Date 
September 30, 2009 

The parties to this contract are The United States of America, acting through the Forest Service, United States Depart- 
ment of Agriculture, hereinafter called Forest Service, and 1/  
a  

 hereinafter called Contractor. 
 
Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Tim-
ber and Contractor agrees to purchase, cut, and remove Included Timber and complete required stewardship projects. 
 
IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date. 
 
 UNITED STATES OF AMERICA 
   
   
 By:  
 Contracting Officer 
 (Title) 
 
 
Two Witnesses: 2/ 

 

  (Contractor) 3/ 
   

(Name)  
  

By:  
(Address)  

   
  (Title) 

(Name)   
  
  

(Address)   
  (Business Address) 

I, 4/ ______________________________, certify that I am the ______________________________ Secretary of the 
corporation named as Contractor herein; that ______________________________ who signed this contract on behalf 
of Contractor, was then ______________________________ of the corporation; that the contract was duly signed for 
and in behalf of the corporation by authority of its governing body, and is within the scope of its corporate powers. 
 
  
  

CORPORATE 
SEAL 5/ 
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INSTRUCTIONS: 
1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of  " and 
specify the State; if Contractor is a partnership, state a "partnership consisting of  " and specify the 
names of each partner; and if Contractor is a sole proprietor doing business under an assumed name, state "(n) individual doing business under the 
name of  City of  , State of  ." 
 
2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation. 
 
3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor is a corporation, form 
of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the corporation must be impressed or indi-
cated. 
 
4/ The certificate must be completed if Contractor is a corporation. 
 
5/ For companies incorporated in States that require a corporate seal, if the corporation has no corporate seal that fact shall be stated, in which case 
a scroll or adhesive seal shall follow the corporate name. 
 
 

EXAMPLE 1/ 
Subcontractor Certification 

Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion 
 
Contract Name: _______________________ 
National Forest: __________________________ 
 
The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this contract by any Federal department or agency. 
 
Where the prospective subcontractor is unable to certify to any of the statements in this certification, such 
prospective subcontractor shall attach an explanation to this proposal. 
 
Name of Subcontractor: _________________________ 
Business Address: __________________________ 
                               __________________________ 
 
_____________                                            ___________________________ 
         Date                                                                         Signature 
 
1/ It is Contractor’s responsibility to have Subcontractors complete this certification and to maintain a file of 
completed certifications. This certification does not need to be returned to Forest Service, except at the writ-
ten request of Contracting Officer. 

 

 2 Contract R6-FS-2400-11 SIU, (4/04)
 



UNITED STATES DEPARTMENT OF AGRICULTURE 
Forest Service 

 
 

INTEGRATED RESOURCE CONTRACT 
 
 

April 2004 
(Date of Issue) 

 
PROVISIONS FOR MEASUREMENT OF PRODUCTS AFTER HARVEST 

 
 This contract is organized into Parts, Sections, Subsections, and Items. These are numbered in accordance with 
the following scheme: Part B, Section B.1, Subsection B.1.1, and Item B.1.1.1. References to a Part include all Sec-
tions, Subsections, and Items within that Part; references to a Section include all Subsections and Items within that 
Section; and references to a Subsection include all Items within that Subsection. Cross-references within this contract 
cite the reference number of the applicable Part, Section, Subsection, and Item. Descriptive headings used are not to 
be considered in determining the rights and obligations of the parties. 
 Parts B through J are subject to Specific Conditions in Part A. Wherever appropriate, Specific Conditions estab-
lished in Part A are cited by reference number. The listing of Sections, Subsections, or Items in provision A.21 has the 
effect of striking or deleting them from Part B through J. Provision A.22 lists provisions that comprise Part K. Where 
appropriate, references to Special Provisions are made by citing the applicable reference numbers. 
 

INDEX TO TERMS 
 

Term 
 

Advertised Rates 
Base Index 
Base Rates 
Bid Premium Rates 
Bid Rates 
Catastrophic Damage 
Claim 
Clearcutting Units 
Construction 
Continuous Scaling Services 
Contract Area 
Contract Area Map 
Contract Term Adjustment 
Contract Term Extension 
Contractor’s Operations 
Current Contract Rates 
Current Contract Value 
Current Unit Rates 
Design Change 
Extended Scaling Services 
Extension Deposit 
Fire Precautionary Period 
Flat Rates 
Included Timber 
Indicated Advertised Rates 

Reference 
 

A.4.2 
A.4.2 
A.4.2 
A.4.2 
A.4.2 
C.1.3.3 
J.2 
C.3 
I.6.6 
G.8.1 
B.1 
B.1 
I.2.1 
I.2.3 
G.3 
D.1 
D.1 
F.2.5.1 
F.2.5.3 
G.8.1 
E.2.1.7 
H.2 
A.4.2 
C.1 
I.2.2.1 

Term 
 

Integrated Resource Account 
Intermittent Scaling Services 
Marked 
Negligent Fire 
Normal Operating Season 
Off-Road Equipment 
Operations Fire 
Out-of-Pocket Expenses 
Overstory Removal Units 
Plans 
Required Deposits 
Scaling 
Schedule of Items 
Service 
Shop Drawings 
Specified Roads 
Stewardship Credits 
Streamcourses 
Subcontractor 
Substantially Completed 
Temporary Roads 
Tentative Rate 
Termination Date 
Understory Removal Units 
Utilization Standards 

Reference 
 

E.2 
G.8.1 
C.3.5 
H.4.2 
G.3.1 
G.3.5 
H.4.1 
I.3.5 
C.3 
F.2.1.1 
A.4.2 
G.8 
F.2 
I.6.6 
F.2.1.1 
F.2 
E.2.2 
G.5 
I.6.4 
F.2.3 
F.1 
A.4.2 
I.2 
C.3 
A.2, C.2 
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A.0—SPECIFIC CONDITIONS. The following conditions apply to the indicated provisions. 
 
A.1 – Location and Area, applicable to B.1 

This Contract Area of 1,988 acres more or less is located in:  Sections 13, 14, 23, 24, 25 and 36; T.18S.,  
 R.11W., sections 29, 30, 31, 32 and 33 T.18S., R.10W.; and sections 4, 5, 6, 8 and 9; T 19S, R.10W.,W.M., 
 Surveyed, Lane County, Oregon. 

 
A.2 – Volume Estimate and Utilization Standards, applicable to C.1, C.2, C.4, and G.4 

Minimum Specifications 
Merchantable Tree Piece Required to be Removed 

Species 

Product 

Estimated 
Quantity 

Unit of 
Measure 

Diameter 
Breast 
High 

(d.b.h.) 
 

(inches) 

Number 
of 

Minimum
Pieces 

per Tree 

Length 
 

(feet) 

Diameter 
Inside 
Bark at 

Small End
 

(inches) 

Net  
Measure In 
% of Gross 

Measure 
         
Douglas-fir and Other 
Coniferous Species 

Sawtimber 83,700 Ton 7 1 8 5 40 

         
         
         
         
         
         
         
         
         
         
         
         
Timber Subject to Agreement under K-C.1.1# 
         
All Softwoods and 
All Hardwoods 

Pulpwood Unestimated Ton 7 1 12 4 50 

         
         
         
         

Total Quantity         
 
 
A.3 – Timber Designations, applicable to C.3; acres are approximate: 
 Number  Acres  

Clearcutting Units  (C.3.1) - - -  - - -  
Specified Road Clearing  (C.3.2)   - - -  
Overstory Removal Units  (C.3.3) - - -  - - -  
Understory Removal Units  (C.3.4) - - -  - - -  
Individual Trees  (C.3.5)   774  
Incompletely Marked Timber  (C.3.6)   - - -  

 7 Contract R6-FS-2400-11 SIU, (4/04)
 



 
A.4 – Timber Payment Rates, applicable to D.1 and E.0 
 
A.4.1 – Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under D.2 

Rates per Unit of Measure 

Species Product 
Unit of 

Measure 
Base 

$ 
Advertised

$ 

Bid 
Premium 

$ 

Bid 
(Tentative) 

$ 

Required
Deposits 

Slash 
Disposal 

$ 
Base 
Index 

         
None         

         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
 
A.4.2 – Flat Rates, applicable for Species and Products to be Paid for at Flat Rates 

Rates per Unit of Measure 

Species Product 
Unit of 

Measure 
Base 

$ 
Advertised 

$ 

Bid 
Premium 

$ 

Bid 
(Flat) 

$ 

Required 
Deposits 

Slash 
Disposal 

$ 
        
Douglas-fir and 
Other Coniferous 
Species 

Sawtimber Ton 3.29 17.65   0.46 

        
        

Timber Subject to Agreement under K.C.1.1#     
        
All Softwoods and 
All Hardwoods 

Pulpwood Ton 1.00 1.00 0.00 1.00 None 

        
        
        
        
        
        
        
        
        

For purposes of convenience in collection and bookkeeping, Bid Rates stated in A.4 include payment of deposits for contract area 
betterment required pursuant to 16 USC 576b. Such deposits are not included as Required Deposits defined hereunder. 
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A.4.3 – Stewardship Credits, applicable to E.2.2 and K-G.9 

Mandatory Stewardship Projects 
Project 
Number Project Description 

Unit of 
Measure Quantity 

Bid Rate
$ 

Total 
Credits 

001 Coarse Woody Debris Creation Each 1,040   
002 Mature Snags Each 60   
003 Young Snag Creation (Topping) Each 803   
004 Sidecast Pullback Cubic Yards 1,410   
005 Road Culvert and Fill Removal Cubic Yards 625   
006 Noxious Weed Control Acres 32   
007 Fire equipment access Miles 4   

      
      
      
      
      
      
      
      
      
      
      
 

Optional Stewardship Projects 

Priority 
Project 
Number Project Description 

Unit of 
Measure Quantity 

Bid Rate
$ 

Total 
Credits 

 008 Pre-commercial thinning Acres 87   
 009 Non-commercial thinning (late pct) Acres 366   
 010 Riparian non-commercial thinning (late pct) Acres 37   
 011 Site prep and tree planting (in harvest units) Acres 139   
 012 Riparian site prep and tree planting Acres 10   
 013 Stockpile large mature wood Pieces 63   

 014 Helicopter Stream structure complex place-
ment 

Complexes 63   

 015 Trail brushing and Maintenance Miles 3.5   
 016 Road 24 - repair subgrade and pavement Miles 7.5   

 017 Road 24 - surface treat (seal), MP1.2-2480 
jct. 

Miles 3.3   

 018 Road 4830 – realignment and wall, MP 5.6 Job 1   
 019 Road 48 – repair subgrade and seal surface Miles 4   

 020 Storm proof non-key roads, pull culverts & 
waterbar 

Miles 10-50   

 021 Decommission Roads Miles 7   
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The following definitions are established for the terms used in A.4: 
 
Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant 
throughout the life of this contract and are not subject to change by rate redetermination, except for reduction under 
D.3.1, D.3.2, or D.3.3. 
 
Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are 
those indicated by appraisal, with a cost allowance made for construction of Specified Roads listed in A.7, but are never 
less than Base Rates. 
 
Bid Premium Rates are the amounts by which Contractor’s bid is in excess of Advertised Rates. The Bid Premium 
Rates are constant during this contract, except as provided in D.3.1, D.3.2, and D.3.3. 
 
Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal, road maintenance, and 
contract scaling) and are the sum of Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes 
effective, the Bid Rate for species and products in A.4.1 is the Tentative Rate that is subject to quarterly adjustment un-
der D.2; for species and products in A.4.2, the Bid Rate is the Flat Rate. 
 
Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490), road mainte-
nance (16 USC 537), and contract scaling (1994 Appropriations Act). Required Deposits may be adjusted as part of a 
rate redetermination or a Contract Term Extension. The table shows only Required Deposits for slash disposal; road 
maintenance deposits, if any, are given in K-F.3.2#; and contract scaling deposits, if any, are given in K-G.8.1.6#. 
 
Base Index is the specified average of the lumber or other product selling value index used as the basis for computing 
adjustment in rates for variance in product selling value, as provided in D.2. 
 

A.5 – Indices Used in Quarterly Adjustment, applicable to D.2 
Species Index Name and Date 

  
Not Applicable  

  
  
  
  
  
  
  
  
  
  

 
A.6 – High Stumps, applicable to G.4.1.2 

Species Product 
Maximum Stump Height 

(inches) 
   

ALL ALL 12 inches, or 1/3 stump diameter, whichever is greater. 
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A.7 – Specified Roads, applicable to F.2 

Name and Date of Governing Road Specifications:  Forest Service Standard Specifications for Construction 
 of Roads and Bridges (1996), as amended and supplemented (metric) 
  

Performance Responsibility 
 Project *C 
Road No.  Name R 

Design 
Class 

Approx. 
Length 

Sheet Numbers 
and 

Approval Date Survey Design 
Const. 

Staking 1/
     

(mi./km.) 
   

24 24 R S-15 4.47mi. 1 – 13, 8/4/2004 FS FS FS(BC) 
2480 2480 R S-15 2.90mi. 1 – 13, 8/4/2004 FS FS 
        
        

       
       
        
       
        
       
    

FS(BC) 

 
 

 

 
    

        
        
       
        
1/ Indicate timing, i.e., before clearing (BC) or after clearing (AC). Applicable to F.2.1.2. 
*C = Construction,  R = Reconstruction 
 
A.8 – Forest Service Engineering Completion Schedule, applicable to F.2.1 
Road No. Road Name Type of Work Completion Date 
    
 Not Applicable   
    
    
    
    
    
 
A.9 – Scaling Instructions and Specifications, applicable to G.8 

Name and Date of Governing Instructions:  FSH 2409.11a, National Forest Cubic Log Scaling Handbook, as 
 amended and supplemented.  Fiber scaling rules apply to nonsawtimber products. 

 
Scaling Specifications 

Trim Allowance 

Species Product 

Maximum 
Scaling 
Length 
(feet) 

Diameter 
Range 
(inches) 

Length 
Range 
(feet) 

Trim 
Allowance 
(inches) 

      
All All 20 All All 6 
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A.10 – Scaling Services, applicable to G.8.1 

Species Product 
Unit of 

Measure Site and Geographic Location Method 

Standard 
Estimated 

Cost per Unit
$ 

      
All Sawtim-

ber 
Ton Two sites, Road 24, SW ¼, Sec-

tion 28, T.18S., R.10W., and Road 
48, NW ¼, Section 4, T.19S., 
R.10W., W.M., Surveyed, Lane 
County, Oregon. 

100%Load Count 20.00/Load 

      
      
      
      
      
      
      
 
A.11 – Minimum Scaling Volumes, applicable to G.8.1 

Minimum volume for Continuous Scaling Services in two-week period NA per scaler 
Minimum volume for Intermittent Scaling Services NA on a NA basis 

 
A.12 – Fire Precautionary Period, applicable to H.2 
 April 1 to October 31 , inclusive 
 
A.13 – Contractor Responsibility to Furnish Crews and Equipment for: 

Initial Fire Suppression, applicable to H.3 
Within 5 road miles 

Fire Suppression Reinforcement, applicable to H.3.1.2 and H.3.1.3 
Within 100 road miles 

 
A.14 – Contractor’s Obligation per Operations Fire, applicable to H.4.1 

Maximum Amount: $ 300,000.00  
 
A.15 – Termination Date, applicable to I.2 
 September 30, 2009  
 
A.16 – Normal Operating Season, applicable to G.3.1, G.6.6, I.2.1, and J.3 

First Period: July 8 to February 28 , inclusive 
Second Period: NA to NA , inclusive 

 
A.17 – Performance Bond, applicable to J.1 

Performance Bond Amount: $   
 
A.18 – Downpayment, applicable to E.2.1.1 

Downpayment Amount: $ NA  
 
A.19 – Periodic Payment Amounts, applicable to E.2.1.3 
 Periodic Payment Determination Date  Amount  

Initial Payment:  $   
Additional Payment:  $   

 
A.20 – Market-Related Contract Term Addition Producer Price Index, applicable to I.2.1.2 

Index Name: Western Softwood Lumber Index Number: 2421#4  
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A.21 – Inapplicable Provisions 

The following listed provisions are hereby made inapplicable. (Instructions: List by reference number and title.) 
 
 

None 

 
A.22 – List of Special Provisions in Part K 

The following listed special provisions are attached to and made a part of this contract. Provisions with refer-
ence numbers followed by # contain blanks into which data have been entered for this contract. (Instructions: 
List by reference number, title, and date.) 

 
K.C.1.1# Timber Subject to Agreement (4/04) 
K.C.3.5.5# (Option 1) Designation by Prescription (9/04) 
K.D.4.7# Abnormal Delay (9/04)) 
K.F.1# (Option 1) Temporary Road And Landing Construction (9/04) 
K.F.1.2# Use of Roads by Purchaser (4/04) 
K.F.1.3# Road Completion Date (4/04) 
K.F.2.1.3# Deposit for Reconstruction Engineering Services (4/04) 
K.F.3.1# Road Maintenance Requirements (4/04) 
K.F.3.2# Road Maintenance Deposit Schedule (4/04) 
K.G.3.1.5# Sale Operation Schedule (9/04) 
K.G.4.1# Specific Requirements (9/04) 
K.G.4.1.2 Stump Marks (9/04)) 
K.G .4.2# Yarding/Skidding Requirements (9/04) 
K.G.6# Erosion Control And Soil Treatment By Purchaser (9/04) 
K.G.7 Slash Disposal (9/04) 
K.G 6.7.4# Slash Treatment Requirements (9/04) 
K.G.8.1.6#  Scaling Deposits (4/04) 
K.G.8.3# (Option 1) Special Scaling Instructions (9/04) 
K.G.9# Stewardship Projects (4/04) 
K.H.1 Plans (9/04) 
K.H.1.1 Additional Area Of Fire Responsibility (9/04) 
K.H.2 Specific Fire Precautions (9/04) 
K.H.2.0.1 Burning By Purchaser (9/04) 
K.H.2.2 Emergency Fire Precautions (9/04) 
K.I 1.3 Disclaimer of Expressed or Implied Warranty (9/04) 
K.I.3# (Option 1) Contract Changes (9/04) 
K.I.6.5# (Option 1) Use of Timber (4/04) 
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B.0—CONTRACT AREA 
 B.1 Contract Area Map. The boundaries of “Contract Area” and any subdivision thereof, are as shown on the 
attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the 
ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its approxi-
mate acreage are stated in A.1. Subdivisions may be revised and additional ones may be established only by written 
agreement. Subdivisions or cutting units and stewardship project areas may be eliminated from Contract Area under 
conditions described in G.3.6. Catastrophically Damaged areas may be removed from Contract Area under I.3.2. 
 Where applicable, the following are also identified on Contract Area Map: 
 (a) Identified claims limiting Contractor’s rights under B.2; 
 (b) Subdivisions defined in C.3 where timber is to be Marked after date of contract advertisement; 
 (c) Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under C.3; 
 (d) Diameter limits for Overstory Removal Units and Understory Removal Units under C.3.3 and C.3.4; 
 (e) Areas where leave trees are Marked to be left uncut under C.3.5; 
 (f) Specified Roads listed in A.7; 
 (g) Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 
 (h) Roads where log hauling or use is prohibited or restricted under F.1.2; 
 (i) Roads and trails to be kept open under G.2.2; 
 (j) Improvements to be protected under G.2.2; 
 (k) Locations of known wildlife or plant habitat and cave resources to be protected under G.2.4; 
 (l) Locations of areas known to be infested with specific invasive species of concern under G.3.5; 
 (m) Maximum stump heights when more than one height is listed by areas in A.6 under G.4.1.2; 
 (n) Skidding or yarding methods specified under G.4.2; 
 (o) Streamcourses to be protected under G.5; 
 (p) Locations of meadows requiring protection under G.6.1; 
 (q) Locations of wetlands requiring protection under G.6.2; 
 (r) Locations of temporary roads to be kept open under G.6.3.1; and 
 (s) Other features required by Parts A through K. 
 B.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in 
writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 
614). Claims that limit Contractor’s rights to operate under this contract and that Forest Service has been able to iden-
tify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. For-
est Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber. 
 
C.0—TIMBER SPECIFICATIONS 
 C.1 Included Timber. “Included Timber” consists of: 
  C.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under C.2 
and are designated for cutting under C.3. 
  C.1.2 Substandard Timber. Live and dead trees that: 
 (a) Do not meet Utilization Standards and 
 (b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 
  C.1.3 Damaged Timber. 
   C.1.3.1 Damaged by Contractor. Undesignated live trees meeting Utilization Standards: 
 (a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contrac-
tor’s construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest 
Service for felling before the nearest road segment is Substantially Completed or 
 (b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked 
before Contractor has completed work in the immediate area. 
 By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly 
uneconomic. 
   C.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and unneces-
sarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer. 
   C.1.3.3 Damage by Catastrophe. As provided under I.3.2, undesignated live and dead timber within 
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used 
hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract 
Area, or a combination thereof: 
 (a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month pe-
riod, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural 
phenomenon and 
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 (b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated 
to total either: 

 (i) More than half of the estimated timber volume stated in A.2 or 
 (ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. 

 Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if 
Included Timber was sold for salvage or pest control. 
   C.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting Utili-
zation Standards, in amounts less than specified in C.1.3.3, that become insect infested, windthrown, suffer serious 
damage, or die, as designated by agreement. 
  C.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road con-
struction or other authorized clearing outside Contract Area, not designated for cutting under C.3 but that are cut 
through mistake by Contractor, when included by Contracting Officer. 
  C.1.5 Construction Timber. Trees to be used for construction under F.1. 
  C.1.6 Other Material. Species or products not listed in A.2, upon written approval of Contracting Officer under 
D.4.1. 
 C.2 Utilization and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are 
stated in A.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in A.2 and con-
tain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck such 
trees and shall remove from Contract Area and present for Scaling all pieces that: 
 (a) Meet minimum piece standards in A.2 or 
 (b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were var-
ied to include such material. 
 C.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided 
in C.1.3.1, C.1.4, C.1.5, C.3.2, and F.1. Contract Area Map indicates subdivisions, if any, where Marking under C.3.5 
is to be done after contract advertisement, except for construction clearing under C.3.2, minor changes under C.3.7, 
and damaged timber. 
 The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly 
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be 
cut. The number of units and approximate acreage of timber designations are stated in A.3. 
  C.3.1 Clearcutting Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated 
for cutting. 
  C.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads 
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that 
are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed of Specified and Temporary Roads 
when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or un-
stable live trees shall be removed, unless there is agreement that to do so could damage the road. Such designation 
may be revised as part of agreed changes in road location under F.2. 
  C.3.3 Overstory Removal Units. All trees within “Overstory Removal Units” are designated for cutting when 
they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map. 
  C.3.4 Understory Removal Units. All trees within “Understory Removal Units” are designated for cutting 
when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map. 
  C.3.5 Individual Trees. All trees to be cut, other than in the units described in C.3.1, C.3.2, C.3.3, and C.3.4, 
are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service with 
paint marks above and below stump height. 
 Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. 
  C.3.6 Incompletely Marked Timber. Live trees within incompletely Marked subdivisions shown on Contract 
Area Map at time of contract advertisement shall be designated in accordance with K-C.3.6. A representative sample 
of the timber to be designated has been Marked prior to contract advertisement in accordance with such rules. The 
approximate locations of the representative sample areas are shown on Contract Area Map. 
  C.3.7 Minor Changes. Within Contract Area, minor adjustments may be made in boundaries of cutting units 
or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service. 
 C.4 Volume Estimate. The estimated volumes of timber by species designated for cutting under C.3 and ex-
pected to be cut under Utilization Standards are listed in A.2. If Contract Area Map indicates that there are incom-
pletely Marked subdivisions, the objective of Forest Service shall be to designate for cutting in such subdivisions suffi-
cient timber so that Contract Area shall yield the approximate estimated volume by species or species groups stated 
in A.2. However, the estimated volumes stated in A.2 are not to be construed as guarantees or limitations of the tim-
ber volumes to be designated for cutting under the terms of this contract. 
 Volume adjustments shall not be made under this Section after there is modification for Catastrophic Damage 
under I.3.2. 
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  C.4.1 Adjustment for Volume Deficit. If Contract Area Map indicates that there are incompletely Marked 
subdivisions and if Contracting Officer determines that a deficit in the estimated volume will cause the volume cut to 
be less than 90 percent of the total estimate shown in A.2, Forest Service, upon request by Contractor, shall desig-
nate additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary 
to reach approximately the estimated volumes by species listed in A.2. Any such additional designation shall be con-
sistent with land and resource management plans. 
  C.4.2 Adjustment for Excess Volume. If Contract Area Map indicates that there are incompletely Marked 
subdivisions and if Contracting Officer determines that the volume cut will be more than 120 percent of the total esti-
mated volume listed in A.2, Forest Service, upon request by Contractor, shall make an adjustment in Marking or cut-
ting unit boundaries with the objective of designating for cutting the approximate estimated volumes by species listed 
in A.2. Such adjustments in volumes shall be confined to (a) Marking adjustments on Contract Area and (b) reduction 
in area to be cut over. Such adjustments or reductions shall not conflict with the silvicultural treatment being applied 
on Contract Area and shall not materially change the average value by species of the timber designated for cutting. 
Such adjustments may be made notwithstanding the provisions of B.1 and C.3. 
 If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total esti-
mated quantity listed in A.2, Contractor, after cutting 120 percent of the total estimated volume listed in A.2, may elect 
to have Contract Area reduced to eliminate the remaining Included Timber. However, where felling operations have 
been started, units of minimum practical size shall be retained in Contract Area. 
 
D.0—RATES OF PAYMENT 
 D.1 Current Contract Rates. Included Timber that is removed by Contractor and presented for Scaling in the 
product form stated in A.2 shall be paid for at Current Contract Rates determined under this Section. “Current Con-
tract Rates” shall be (a) Flat Rates and (b) Tentative Rates adjusted by the escalation procedures in D.2. Flat Rates 
and Tentative Rates shall be those listed in A.4, unless superseded by rates redetermined under D.3 or established 
for Contract Term Extension. In addition, Required Deposits shall be made as listed in A.4, K-F.3.2, and K-G.8.1.6, or 
established under D.3 or I.2.3. 
 In the event Termination Date is adjusted under I.2.1 or I.2.1.2, Current Contract Rates shall be continued in the 
same manner as immediately prior to the adjustment period. 
 Notwithstanding I.2.3, Current Contract Rates for timber cut and removed from Contract Area that remains un-
scaled after Termination Date, as adjusted or extended, shall be Current Contract Rates in effect on Termination 
Date. 
 “Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining unscaled 
volumes by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship 
projects that have not been completed. 
 D.2 Escalation Procedure. Tentative Rates for those species and products listed in A.4.1 are subject to quarterly 
escalation in accordance with the following procedures: The calendar quarter index average for each price index de-
scribed in A.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July 1, 
and October 1. The difference between calendar quarter index average and Base Index listed in A.4.1 shall be the 
basis for quarterly escalation. To arrive at Current Contract Rates for timber Scaled during the preceding calendar 
quarter, Tentative Rates for each species shall be reduced or increased by such difference, except when the calendar 
quarter index average is: 
 (a) Less than the Base Index, the reduction shall not result in a rate below Base Rate or 
 (b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base 
Rate. 
 In the event of Contract Term Extension, the escalation procedure will be used during the extension period, ex-
cept that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and 
product group, established under I.2.3 for the extension period. 
  D.2.1 Unavailable Index. If an index described in A.5 is no longer available, Contracting Officer may replace 
that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for the 
remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic average of 
the index described in A.5 for a 12-month period prior to its becoming unavailable using the quarterly adjustment pro-
cedure outlined in D.2. Contracting Officer will determine availability and a beginning point to average the index for 
Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract. 
 D.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be 
added to all redetermined rates, except as provided in D.3.1, D.3.2, and D.3.3. 
 Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days 
prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate 
redetermination date. 
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 Redetermined rates shall not be less than Base Rates listed in A.4, except for reduction under D.3.1, D.3.2, or 
D.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the 
limitations of F.2.6. 
  D.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification under 
I.3.3 or partial termination under I.3.4, Contracting Officer shall make an appraisal to determine for each species the 
difference between the appraised unit value of Included Timber remaining immediately prior to the revision and the 
appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the estimated 
cost of any construction work listed in the Schedule of Items that was performed and abandoned. 
 Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become 
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if rede-
termined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates, or differences for rates subject to D.2, and Required Deposits shall be considered estab-
lished under D.1 for timber Scaled subsequent to the contract revision. 
  D.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjustment, 
if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catastrophe-
caused difference between the appraised unit value of Included Timber remaining immediately prior to the catastro-
phe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. Included 
Timber is any that would not be eliminated under I.3.2. Potential Included Timber is any that would be added under 
I.3.2. 
 Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to be-
come the redetermined rates for the purpose of a contract modification under I.3.2. Accordingly, Base Rates shall be 
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject 
to new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall 
not be changed under this Subsection. 
 Upon agreement under I.3.2, redetermined rates and Required Deposits shall be considered established under 
D.1 for timber Scaled subsequent to Catastrophic Damage. 
 At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction 
work listed in the Schedule of Items performed and abandoned. 
  D.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days, 
under I.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the ap-
praised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of 
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination 
done pursuant to D.3.1, using remaining volumes. 
 Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to D.3.1 will be 
reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases in 
rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if re-
determined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates shall be considered established under D.1 for timber Scaled subsequent to the delay or inter-
ruption. 
  D.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's appli-
cation, Forest Service determies that, because of changes in the timber market since the award date or the last rate 
redetermination under this provision, the Producer Price Index identified in A.20 has declined by 25 percent. Rates 
shall be redetermined under D.3 and shall be considered established under D.1 for timber Scaled subsequent to Con-
tractor’s application. This Subsection shall not apply during Contract Term Extension. 
 D.4 Other Payment Rates. 
  D.4.1 Material Not in A.2. Incidental amounts of products or portions of trees of species listed on A.2 that do 
not meet Utilization Standards may be removed without charge. Such material may be purposely removed in more 
than incidental amounts without charge upon written approval of Contracting Officer, and subject to agreement on 
deposits if needed for road maintenance and use. 
 Other species or products not listed in A.2 may be cut and removed upon written approval of Contracting Officer 
and subject to agreement on rates of payment and deposits if needed for road maintenance and use. 
 When any material suitable for use in a product form included in A.2 is removed in another product form, the rates 
of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Deposits. 
  D.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor 
through mistake and included by Contracting Officer under C.1.4, shall be removed and paid for at Current Contract 
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Rates and Required Deposits, unless such material is not listed in A.2. In such event, Contracting Officer, in accord 
with standard Forest Service methods, shall establish rates to be paid. 
  D.4.3 Designated Timber Cut But Not Removed. Standard timber shall be removed, as provided in C.2, 
prior to acceptance of subdivision for completion of logging and stewardship project operations under G.3.6. There 
shall be no charge when: 
 (a) The leaving of incidental material is justified under existing conditions, including those under G.4 or 
 (b) Cut timber is left by option or requirement, as under C.3.1, C.3.2, and G.4. 
  D.4.4 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization Stan-
dards, damaged without negligence by Contractor and designated by Forest Service under C.1.3.1, shall be cut, re-
moved, and paid for at Current Contract Rates and Required Deposits. 
  D.4.5 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated tim-
ber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included 
by Contracting Officer under C.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required De-
posits that are in addition to liquidated damages under D.4.6. 
 If such timber is of a species or size not listed in A.2 or is of a quality different from designated timber, Contracting 
Officer shall establish payment rates in accord with standard Forest Service methods. 
  D.4.6 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, as 
described in D.4.5, on portions of Contract Area cut over under this contract is likely to cause substantial silvicultural 
or other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such damage. 
Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the amount pay-
able at Current Contract Rates. If designated by Contracting Officer, Contractor shall remove such damaged or cut 
timber and pay for it at Current Contract Rates. 
  D.4.7 Defect Caused by Abnormal Delay. Scaling deductions made for rot, check, or other defect resulting 
from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Re-
source Account at Current Contract Rates and applicable deposits. 
 
E.0—PAYMENTS 
 E.1 Amount Payable for Timber. Current Contract Rates and Required Deposits in effect when the timber is 
Scaled shall be applied to the Scaled volume to determine the amount Contractor shall pay. 
 E.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service 
of all Contractor’s deposits, credits, payment guarantees, and the charges for: 
 (a) Timber at Current Contract Rates; 
 (b) Slash disposal, road maintenance, and contract scaling at Required Deposit rates; 
 (c) Cooperative work at rates established by specific agreement under E.2.1.8; 
 (d) Stewardship Credits established; and 
 (e) Other charges provided in this contract. 
 Cash deposits shall be recorded currently in such account. 
 Charges for timber cut shall be made when Forest Service prepares and furnishes to Contractor periodic state-
ments of volume and value of such timber cut and Scaled. Charges subject to escalation under D.2 shall be made 
initially on the basis stated in E.2.1.4 and shall be adjusted at the end of each calendar quarter, as provided in D.2. 
  E.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet 
Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, 
U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at 
the time it requests each deposit. 
   E.2.1.1 Downpayment. The downpayment amount shown in A.18 may not be applied toward any other 
payment required under the provisions of this contract, except damages determined pursuant to J.4, transferred to 
other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the contract has 
been charged and paid for or the estimated value of the unscaled timber is equal to or less than the amount of the 
downpayment. 
   E.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet 
charges under E.2. 
 Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will 
maintain an unobligated balance equal to the applicable charges for timber that Forest Service estimates will be cut in 
not less than 30 days and not more than 60 days. This advance cash deposit may be reduced to a smaller amount by 
the terms of E.2.1.1, E.2.1.3, E.2.1.5, and/or E.2.1.7. Except for amounts required pursuant to E.2.1.1, E.2.1.3, and 
E.2.1.7, Contractor shall not be required to make advance deposits above those required under this Item. 
 When the credit balance in Integrated Resource Account is less than the amount due for timber estimated to be 
cut in 10 days, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable 
payment guarantee is received. 
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   E.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as 
shown in A.19. 
 In the event Contractor has not paid the amount(s) stated in A.19 as stumpage for volume removed by the peri-
odic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the re-
quired amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, 
the payment date shall be extended to coincide with the next Integrated Resource Account billing date. 
 The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit bal-
ance for timber charges exceeding the Current Contract Value. 
 Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the 
payments to subsequent charges on this contract under the terms of E.2.1.2. 
 Except for Contract Term Extensions under I.2.3, periodic payment determination date(s) that have not been 
reached shall be adjusted one day for each additional day of contract time granted. 
   E.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges 
for timber subject to escalation under D.2 shall be based upon Current Contract Rates and related deposits in effect 
during previous calendar quarter. 
   E.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under E.3, 
requirements for advance cash deposits under E.2.1.2 shall be waived for the value of timber on Contract Area that is 
cut, but not removed, and for the value of products removed from Contract Area for not more than a monthly billing 
period, subject to the provisions of E.4. 
   E.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to cover 
charges made under this and other contracts within the same National Forest. Forest Service shall allocate such de-
posits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of current 
charges has been made, the allocation to this contract shall be reallocated to other contracts within the same National 
Forest at Contractor’s request. Contractor shall not start cutting until allocation has again been made to this contract. 
   E.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the 
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of 
any deposit made pursuant to E.2.1.3 by the number of whole months remaining in Normal Operating Season(s) 
within the extension period to determine the amount of each “Extension Deposit.” 
 Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In 
response to Forest Service billing under E.2.1, Contractor shall make advance cash deposits. Such deposits shall at 
least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during 
the extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season 
whether or not the volume that is covered by such deposits has been Scaled. 
 Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract 
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal 
Operating Season(s). 
   E.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written 
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this 
contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to 
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of 
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement. 
 E.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work 
described in K-G.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in 
A.4.3. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Re-
quired Deposits. Base Rates and Required Deposits must be paid in cash. 
   E.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on 
stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Ac-
count each month as such work proceeds. 
   E.2.2.2 Excess Stewardship Credits. In the event there are unused established Stewardship Credits 
when all of the Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber 
or make cash payment for the unused Stewardship Credits. 
   E.2.2.3 Excess Timber Value. In the event the value of Included Timber exceeds the total value of all of 
the mandatory projects shown in A.4.3, plus the optional projects shown in A.4.3 that Contractor has been authorized 
to perform: 
 (a) Contracting Officer shall authorize additional optional projects shown in A.4.3 if the excess timber value ex-
ceeds 10 percent of the total timber value, or 
 (b) Contracting Officer shall authorize additional optional projects shown in A.4.3 or require cash payment if the 
excess timber value is less than 10 percent of the total timber value, or 

 19 Contract R6-FS-2400-11 SIU, (4/04)
 



 (c) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects 
shown in A.4.3. 
   E.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Stewardship 
Credits, Forest Service may elect to provide a cash payment to Contractor. 
  E.2.3 Temporary Reduction of Downpayment. When, under I.3.3, Contracting Officer requests Contractor 
to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on deposit 
may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the 
period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of the 
downpayment amount listed in A.18, whichever is larger. 
 Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the 
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must 
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3701, et seq.). 
 Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the de-
lay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in A.18 within 
15 days after the date the bill for collection is issued, subject to the provisions of E.4. Contractor shall not resume con-
tract operations until the downpayment amount is fully restored. 
  E.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the 
charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is 
due to cash in the account shall be refunded, if requested by Contractor, unless deposited under E.2.1.1, E.2.1.3, or 
E.2.1.7. If Contractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered 
cash balance, except as provided in this Subsection. After a refund for a shutdown, deposits shall be made to meet 
the requirements of E.2.1.2 before additional timber may be cut. 
  E.2.5 Refund after Scaling Completed. Any cash deposit, in excess of that required to meet charges under 
E.2, shall be refunded or transferred within 15 days of Contractor’s request after Scaling is completed, except for 
amounts estimated to be required under J.5. 
 E.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish 
and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. 
The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agree-
ment authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of 
billing by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable 
securities shall be the maximum amount of the payment guaranteed. 
 For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities 
shall be in lieu of the performance bond furnished under J.1. 
  E.3.1 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with 
E.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of 
such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no tim-
ber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this con-
tract shall be reallocated to other contracts at Contractor’s request. Contractor shall not start cutting hereunder until 
this contract receives an allocation that will meet the obligation for payment guarantee. 
  E.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of E.3, Contractor may use letters 
of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer. 
 E.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the bill for col-
lection. When a payment for timber cut and other charges is not received at the location designated by Forest Service 
by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part of 
Contractor’s Operations until payment or acceptable payment guarantee is received. Other charges include, but are 
not limited to: 

 (i) Slash disposal, road maintenance, and contract scaling deposits; 
 (ii) Cooperative work at rates established by specific agreement under E.2.1.8; 
 (iii) Damages pursuant to J.4; 
 (iv) Road use fees; 
 (v) Restoration of downpayment pursuant to E.2.2; 
 (vi) Periodic payments pursuant to E.2.1.3; 
 (vii) Extension Deposits pursuant to E.2.1.7; and 
 (viii)Other mandatory deposits. 

 (b) Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be consid-
ered a breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business on 
the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will 
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receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing 
the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach. 
 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest 
Service within 15 days after the date of issue indicated on the bill for collection: 

 (i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Pay-
ment Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue in-
dicated on the initial bill for collection. 
 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative 
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent 
debts. 
 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more 
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and 
(c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be as-
sessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) 
and (c)(ii). 
 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated 
on the bill for collection. 

 (d) Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due, 
except for accrual of interest, suspension of all or any part of Contractor’s Operations, and administrative offset, shall 
be stayed for so long as: 

 (i) A bona fide dispute exists as to Contractor’s obligation to make such payment and 
 (ii) Contractor files and prosecutes a timely Claim. 

 
F.0—TRANSPORTATION FACILITIES 
 F.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation 
facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other 
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.” 
 Location and construction of Specified Roads shall be in accordance with F.2. Unless otherwise provided herein, 
construction may be progressive during this contract. Maintenance shall be governed by F.3. The location and clear-
ing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary 
Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting In-
cluded Timber or completing stewardship projects. 
 Contractor is authorized to cut and use for construction without charge construction timber designated by agree-
ment. 
  F.1.1 Requirements of Rights-of-Way. Contractor’s road construction and use of rights-of-way identified in 
attached list or K-F.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if any, 
unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights. 
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger. 
  F.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing Na-
tional Forest system roads and Specified Roads listed in A.7, when Forest Service determines that such use will not 
cause damage to the roads or National Forest resources. 
 If Contractor’s use of an existing temporary or National Forest system road, not listed in A.7, cannot be satisfacto-
rily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to the 
minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be in-
cluded in A.7 as an alternate facility under F.2.6. 
 K-F.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structural capacity, 
safety, and protection of soil, water, and roads: 
 (a) Cannot be used for log hauling or 
 (b) May be used only under the restrictive limitations stated therein. 
 F.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, 
shown on Contract Area Map and listed in A.7. Contractor shall construct Specified Roads used under this contract. 
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets 
Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus 
shall be in full accordance with Plans and specifications identified in A.7 or specifications and the Schedule of Items 
attached hereto, except for agreed adjustments needed to accommodate such terminus. For each pay unit, the 
"Schedule of Items" itemizes quantity of work and materials and cost, with method of measurement and basis for 
payment. Forest Service shall revise the Schedule of Items to show the estimated cost for the portion constructed to 
the revised terminus as a separate segment. 
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 A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agree-
ment. 
 In event of agreed substitution or revision of construction design, specifications, or performance responsibility un-
der F.2.1.2, F.2.5, F.2.6, or K-F.2.1.5, A.7 shall be modified. If Contractor does not need a Specified Road or a portion 
of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified Road is not 
constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Integrated Re-
source Account will be adjusted for the reduction in cost, as provided in F.2.5. 
 References in the contract to specifications, standards, or test methods adopted by the American Association of 
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General 
Services Administration (GSA), or other recognized national technical associations shall mean specifications, stan-
dards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement. 
  F.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract adver-
tisement, unless otherwise shown in A.8 or Contractor survey and design are specified in A.7. On those roads for 
which Forest Service completes the design during the contract, the design quantities shall be used as the basis for 
revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. 
 Forest Service engineering shall be completed according to the schedule in A.8. Should Forest Service be unable 
to perform the designated survey and design by the completion date or other agreed to time, upon written agreement, 
Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise: 
 (a) A.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of survey and design, as provided under F.2.4, and adjust Integrated 
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
 Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule 
of construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to be-
ginning work. Contractor’s construction schedule shall reflect Forest Service survey and design completion dates. 
Forest Service may agree to Contractor’s request for an alternate date for starting construction. 
 Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as 
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and 
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the meth-
ods that would have been used had the engineering been performed prior to contract advertisement. 
   F.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work to 
be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in 
outline, the parts drawn out shall apply to all other like portions of the work. 
 “Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or ta-
bles, performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of 
the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to 
Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches 
by 36 inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise, 
Forest Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop 
Drawings shall not be construed as a complete check, but will indicate only that the general method of construction 
and detailing is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resub-
mit the Shop Drawings. 
 A change in the amount of construction work that exceeds construction tolerances specified in the specifications 
identified in A.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When 
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall 
make corrections pursuant to F.2.5.3. 
   F.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction 
stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construc-
tion. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, 
Contracting Officer may agree to perform such work under E.2.1.8. 
 When A.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit to 
Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Service a 
reasonable period for setting construction stakes. Time for setting construction stakes may be modified by written 
agreement. 
 If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contrac-
tor’s clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction 
activity is reasonably consistent with needs identified in Contractor’s Operating Schedule or amendments thereto. 
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 Should Forest Service be unable to perform construction staking in such reasonable period, upon written agree-
ment, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified Roads. 
In such event, Contracting Officer shall revise: 
 (a) A.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of construction staking, as provided under F.2.4, and adjust Integrated 
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
  F.2.2 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written 
schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice, 
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled 
delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of 
Forest Service. 
 If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection, 
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes 
beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for in-
stallation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to 
installation or return of unused material to Forest Service. 
 At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest 
practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of 
delivery, unless agreed otherwise. 
  F.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification 
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads 
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and 
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas 
immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shall 
be confined to periods when abnormal soil erosion and damage to National Forest lands will not result. 
 “Substantially Completed” means: 
 (a) Completion of grading and installation of drainage structures so they will function effectively and 
 (b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical condi-
tions make it impractical or ground conditions permit hauling without undue damage. 
 No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base 
course has been applied. 
 Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on 
that portion. 
  F.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in A.7 are stated by 
segments in the Schedule of Items. Such estimated costs are subject to adjustment under D.3, F.2, F.2.1, F.2.1.2, 
F.2.5, and F.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and shown as ad-
justments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior Schedule of 
Items when it is dated and signed by Contracting Officer and a copy is furnished to Contractor. 
  F.2.5 Construction Cost Adjustment. Contracting Officer, as provided in F.2.1, F.2.1.2, F.2.5.1, F.2.5.2, and 
F.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the adjustments 
as credits or debits to Integrated Resource Account in the month when the road segment is accepted. 
   F.2.5.1 Variation in Quantities. (a) This Item applies only to differences between quantities shown in the 
Schedule of Items and measured quantities actually constructed and accepted that are not covered under F.2.5.2 or 
F.2.5.3. Only changes in quantities where other than contract quantities or lump sum is specified in the Schedule of 
Items are subject to this Item. 
 (b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates 
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified 
method of measurement shown in the Schedule of Items and described in the specifications identified in A.7, except 
that: 

 (i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit 
Rates to calculate the adjustment for that portion of work above 115 percent of original quantity. 
 (ii) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those 
used in original estimates using rates comparable to those used in computing the most recent cost estimate for 
the contract. The revised cost estimate shall take into account any increase or decrease in unit rates that results 
from a reduction in quantity of work. 
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 (c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjust-
ment is approved. 
   F.2.5.2 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to 
acceptance under G.3.6, a physical change, caused by a single event and not due to negligence of Contractor, results 
in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost of: 

 (i) More than $10,000 or 
 (ii) More than 10 percent of total Specified Road construction cost, whichever is less. 

 (b) Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing dam-
age from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when neces-
sary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifica-
tions, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Speci-
fied Road construction cost. 
 (c) Forest Service shall determine difference in quantities for portions of Specified Road affected by physical 
change by comparing most recent previous quantities with total of: 

 (i) Estimated quantities actually constructed prior to physical change, including work abandoned, and 
 (ii) Estimated quantities to be constructed following physical change. 

 (d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying: 
 (i) Current Unit Rates to differences when quantities increase and 
 (ii) Unit rates comparable to those used in computing most recent cost estimate for the contract when quanti-
ties decrease. 

 (e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in the original estimates using rates comparable to those used in the most recent 
cost estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that 
results from a reduction in quantity of work. 
   F.2.5.3 Design Change. (a) “Design Change” is a change in work and/or materials shown in the Sched-
ule of Items and described in Plans or specifications that has been mutually agreed to in writing or ordered by Con-
tracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not ex-
ceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and varia-
tion in quantities, as described in F.2.5.1, shall not be considered Design Changes. 
 (b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated 
water sources shown on Plans shall be considered Design Changes. 
 (c) Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or 
materials to be furnished by Contractor within general scope of the contract. Such work shall: 

 (i) Be due to differences between anticipated and actual field conditions, 
 (ii) Be necessary to construct Specified Roads to design standards, or 
 (iii) Be necessary to assure stability of Specified Roads. 

 (d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such 
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water val-
ues immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement. 
 (e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work 
and/or materials determined from such revised Plans and specifications, together with quantities of work and/or mate-
rials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
 (f) Forest Service shall determine the difference in quantities for the portion of Specified Road affected by De-
sign Change by comparing the most recent previous quantities with the total of: 

 (i) Estimated quantities actually constructed prior to Design Change and 
 (ii) Estimated quantities to be constructed following Design Change. 

 (g) Calculate the amount of adjustment to the Specified Road construction cost by applying: 
 (i) Current Unit Rates to difference when quantities increase and 
 (ii) Unit rates comparable to those used in computing most recent cost estimates of the contract when 
quantities decrease. 

 (h) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in original estimates using rates comparable to those used in the most recent cost 
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that re-
sults from a reduction in quantity of work. 
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  F.2.6 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of In-
cluded Timber differ substantially from Specified Roads, other roads may be added to A.7. Contracting Officer shall 
assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of 
the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such 
other roads. 
 Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction 
costs of alternate facilities, using methods consistent with those used in the original computation of the Schedule of 
Items. If Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facili-
ties listed in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be 
adjusted by Forest Service to reflect the reduction in costs. In event of rate redetermination under D.3, such allowed 
costs shall be the redetermined estimated costs of facilities listed in the original Schedule of Items that Contractor 
does not construct. 
  F.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under I.3.3, Contract-
ing Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamortized 
cost of Specified Roads shall be credited to Contractor’s Integrated Resource Account upon the written request of 
Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stumpage 
paid above Base Rates. 
 Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or 
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debt 
Collection Improvement Act, as amended. 
 Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contrac-
tor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to 
Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, 
until the full amount credited to Contractor has been returned. 
 F.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance 
with Road Maintenance Requirements in K-F.3.1 and the Road Maintenance Specifications. Performance of road 
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work ac-
complishment shall be based on Contractor’s Operating Schedule under G.3.1. 
 When two or more commercial users are simultaneously using the same road where Forest Service is not requir-
ing maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for ac-
complishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance 
responsibilities, Forest Service shall resolve the differences. 
 If Contractor elects to use different roads than those listed in K-F.3.1, Forest Service shall determine Contractor’s 
commensurate share of road maintenance and revise road maintenance deposits in K-F.3.2. 
 If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a 
cash payment to Contractor for performance of such work. 
 Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that 
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary na-
ture. 
 F.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this con-
tract for any and all purposes in connection with the protection and administration of the National Forest. Other par-
ties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor here-
under when Contracting Officer determines that such use will not materially interfere with Contractor’s Operations. 
Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair share 
of maintenance cost commensurate with such commercial use. 
 Unless otherwise provided in K-F.4, Forest Service shall authorize other uses of roads constructed by Contractor 
hereunder only if: 
 (a) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs 
commensurate with such other uses and 
 (b) Such other uses will not materially interfere with Contractor’s Operations. 
 Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereaf-
ter shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other 
users do not materially interfere with Contractor’s right to use such reconstructed road. 
 
G.0—OPERATIONS 
 G.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is 
authorized to receive notices in regard to performance under this contract and take related action. In no case shall 
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or sus-
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pended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s 
field supervisor and persons authorized to assume responsibilities in the field supervisor’s absence. Prior to initial op-
erations and after shutdowns of 10 days or more, Contractor’s representative shall notify Forest Service 2 days, ex-
cluding weekends and Federal holidays, before any operations begin on Contract Area. 
 Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor’s Operations. The field supervisor shall be readily available to the 
area of operations when operations are in progress and shall be authorized to receive notices in regard to perform-
ance under this contract and take related action. The responsibilities of the field supervisor shall include the safe-
guarding of National Forest resources and performance within the terms of the contract. Contractor representative will 
furnish Forest Service with names of persons authorized to assume responsibilities in field supervisor’s absence. 
Such delegations may be made a part of Contractor’s annual Operating Schedule under G.3.1. 
 Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the 
District Ranger is the representative of Forest Service. Forest Service representative shall: 
 (a) Receive notice in regard to performance under this contract, 
 (b) Take action in relation to this contract, and 
 (c) Be readily available to the area of construction, stewardship project work, and logging operations. 
 Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing 
along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing 
are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such 
delegation shall be made within 60 days of contract award. 
  G.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract 
shall be made in writing to the other party’s designated representative. 
 G.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other 
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located 
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National 
Forest values. 
 Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and 
shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business. 
 Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other 
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted 
to include the campsite or trailer parking area of any employee, agent, Subcontractor, or their employees or agents 
working on the project for Contractor. Such permission, if granted, shall be without charge to Contractor. 
  G.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all 
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months 
after Termination Date, Forest Service may dispose of improvements at Contractor’s expense under J.5 or may, upon 
written notice to Contractor, assume title to improvements in the name of the United States. In the latter event, Con-
tractor shall not be required to remove such improvements. 
  G.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and 
other improvements (such as roads, trails, telephone lines, ditches, and fences): 
 (a) Existing in the operating area, 
 (b) Determined to have a continuing need or use, and 
 (c) Designated on Contract Area Map. 
 Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract 
Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s Operations. Con-
tractor shall make timely restoration of any such improvements damaged by Contractor’s Operations and, when nec-
essary because of such operations, shall move such improvements, as specified in K-G.2.2. 
   G.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility 
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fix-
tures, pipelines, and other appurtenances likely to be affected by Contractor’s Operations. 
 When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other 
property, work shall not begin until Contractor has identified actions necessary to prevent damage. 
 Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or 
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or 
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted. 
 In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed 
or unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the res-
toration of service until the service is restored. 
 When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the 
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for 
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use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not 
damage railroad company’s property. 
   G.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall 
not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically 
authorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas 
designated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside 
these limits. 
 Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent 
practicable and necessary to protect adjacent resource values, unless otherwise agreed. 
  G.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground 
all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying 
signs on two sides of each known bearing tree. 
 Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contrac-
tor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to 
monuments, section corners, and other corner accessories is unavoidable. 
 Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees 
against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, cor-
ners, or accessories are destroyed, obliterated, or damaged by Contractor’s Operations, Contractor shall hire the ap-
propriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments, 
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management 
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in 
accordance with State law for others. Contractor shall record such survey in appropriate county records. 
  G.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources. Lo-
cations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or cave 
resources are shown on Contract Area Map and/or identified on the ground. Special protection measures needed to 
protect such known areas are identified in K-G.2.4. 
 In addition to any special protection measures noted, Contractor has a general duty to protect all known and iden-
tified resources referenced in this Subsection from damage or removal during Contractor’s Operations. Discovery of 
additional areas, resources, or members of species needing special protection shall be promptly reported to the other 
party, and operations shall be delayed or interrupted at that location, under I.3.3, if Contracting Officer determines 
there is risk of damage to such areas, resources, or species from continued operations. 
 Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the 
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under F.1 or G.4.2.2. 
Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade skid trails 
and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required under G.6. 
 Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special 
protection measures and shall immediately halt operations in the vicinity of the disturbance until Forest Service 
authorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites. 
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law. 
 Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures 
for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in 
the contract, or designated on the ground. 
 G.3 Control of Operations. Under this contract, “Contractor’s Operations” shall include activities of or use of 
equipment of Contractor, Contractor’s employees, agents, Subcontractors, or their employees or agents, acting in the 
course of their employment in operations hereunder on National Forest lands or within Forest Service protection 
boundary (unless acting under the immediate supervision of Forest Service). 
 Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest 
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to 
cause unnecessary delay to Contractor. 
  G.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual 
Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship 
projects, such as logging, road maintenance, Scaling, and road construction, including construction staking under 
F.2.1.2 and material delivery under F.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to 
modifications necessitated by weather, markets, or other unpredictable circumstances. 
 Subject to G.6 and when the requirements of G.6.6 are met, Contractor’s Operations may be conducted outside 
Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated in 
A.16 of any year. 
   G.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical 
Proposal accepted by Forest Service became binding parts of the contract, including, but not limited to, planned peri-
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ods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, 
erosion control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcon-
tractor that has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer 
agrees to substitution. 
 Contractor may revise this Technical Proposal when necessitated by weather, markets, or other unpredictable 
circumstances, subject to approval of Contracting Officer. In the event of delays beyond the control of Contractor that 
qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mutual agreement to accommodate 
the adjusted contract period. 
   G.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor 
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a de-
scription of planned measures to be taken to provide erosion control for work in progress, including special measures 
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or 
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress 
schedule. 
 Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and 
Forest Service shall agree on proposed method of construction. 
  G.3.2 Protection of Residual Trees. Contractor’s Operations shall not unnecessarily damage young growth 
or other trees to be reserved. 
  G.3.3 Safety. Contractor’s Operations shall facilitate Forest Service’s safe and practical inspection of Con-
tractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compli-
ance with safety requirements for Contractor's employees. 
 In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon 
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Con-
tractor may request an adjustment in Current Contract Rates to compensate for the changed conditions. 
 Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Ser-
vice controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic 
controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with 
Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individ-
ual project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or 
removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manual on 
Uniform Traffic Control Devices for Streets and Highways” (MUTCD) and as shown on Plans, Contract Area Map, 
Traffic Control Plan, or in specifications attached hereto. 
  G.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, 
soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be 
operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to 
soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
 Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of 
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on Na-
tional Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing 
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-
based products from contaminating soil and water resources. Contractor shall remove from National Forest lands all 
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil 
resulting from use, servicing, repair, or abandonment of equipment. 
   G.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Con-
tract Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products 
does not enter any stream or other waters of the United States or any of the individual States. 
 If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall 
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 
CFR 112), including certification by a registered professional engineer. 
 Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or 
oil products on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors 
or their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take what-
ever initial action may be safely accomplished to contain all spills. 
   G.3.4.2 Hazardous Substances. Contractor shall notify the National Response Center and Contracting 
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are 
caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a 
result of Contractor’s Operations, in accordance with 40 CFR 302. 
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  G.3.5 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are in-
fested with invasive species of concern are shown on Contract Area Map. A current list of invasive species of concern 
and a map showing the extent of known infestations is available at the Forest Supervisor’s Office. 
 (b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or 
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each 
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Con-
tractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road 
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of con-
cern. In addition, prior to moving Off-Road Equipment from an area on this contract that is shown on Contract Area 
Map to be infested with invasive species of concern to any other area that is indicated on Contract Area Map as being 
free of invasive species of concern, Contractor shall again take reasonable measures to make each such piece of 
equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. 
 (c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for For-
est Service inspection prior to such equipment being placed in service or moved from areas infested with invasive 
species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-
ends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or 
after 2 days, Contractor may proceed with operations. Reasonable measures shall not require the disassembly of 
equipment components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds, 
and other such debris when a visual inspection does not disclose such material. 
 (d) “Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, ser-
vice vehicles, water trucks, pickup trucks, cars, and similar vehicles. 
 (e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or 
prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on 
locations for the cleaning and control of off-site impacts, if any. 
 (f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest 
Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted 
at that location, under I.3.3, until Contractor and Forest Service agree on treatment methods. 
 (g) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species 
of concern have been described herein, elsewhere in the contract, or designated on the ground. 
  G.3.6 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed, 
Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to de-
lay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
 (a) Any reasonable portion of Specified Road listed in the Schedule of Items; 
 (b) Specific requirements on a subdivision of Contract Area (such as logging, stewardship project operations, 
slash disposal, erosion control, or snag felling); or 
 (c) All contract requirements on a subdivision of Contract Area. 
 Forest Service may perform such inspections without request from Contractor. 
 Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor 
with written notice either of acceptance or of work remaining to be done. 
 In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contrac-
tor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final 
approval procedure shall be used at the end of Contractor’s construction period on any completed portion of road. 
 When all contractual work of Contractor has been accepted for any subdivision of Contract Area or cutting unit or 
stewardship project area identified on Contract Area Map, such area shall be eliminated from Contract Area on written 
notice of either party to this contract, unless such area is a portion of a larger work area. In the latter circumstance, 
such area may be eliminated only by agreement. 
   G.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion 
of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Con-
tractor, such as adverse weather. 
 Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when 
completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall com-
plete planting or seeding on such road during the next suitable planting season. 
 Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is 
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative 
on such roads prior to use during periods when dusting may occur. 
 Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no 
longer needed by Contractor in connection with Contractor’s Operations, shall be cleared of all rubbish, excess mate-
rials, and temporary structures. 
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 G.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated for 
cutting and shall remove the portions that meet Utilization Standards, as provided in C.2, prior to acceptance of subdi-
vision for completion of logging and stewardship projects under G.3.6. Forest Service may make exceptions for occa-
sional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage to forest 
resources or gross economic impracticability at the time of removal of other timber. Logging shall be conducted in ac-
cordance with the following, unless K-G.4 provisions set forth requirements to meet special or unusual logging condi-
tions: 
  G.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to 
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit 
removal of all minimum pieces set forth in A.2. Contractor may buck out cull material when necessary to produce 
pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not 
in excess of the net scale in percentage of gross scale, or based on the merchantability factor, whichever is stated in 
A.2. If necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges. 
   G.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, 
trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of 
regeneration cutting. 
   G.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maxi-
mum heights set forth in A.6, except that occasional stumps of greater heights are acceptable when Contractor de-
termines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor shall 
re-cut high stumps so they will not exceed heights specified in A.6 and shall dispose of severed portions in the same 
manner as other logging debris. The stump heights shown in A.6 were selected with the objective of maximum rea-
sonable utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower for 
aesthetic, land treatment, or silvicultural reasons. 
   G.4.1.3 Bucking Lengths. Trees shall be bucked in various lengths to obtain the greatest utilization of 
material meeting Utilization Standards. 
   G.4.1.4 Limbing. When Forest Service determines it is necessary to minimize damage to the residual 
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut 
those limbs that cannot be cut with reasonable safety. 
  G.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indi-
cated on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions per-
mit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with 
a winch to facilitate skidding. 
   G.4.2.1 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for 
cutting. 
   G.4.2.2 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed 
upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient 
skidding and loading operations. 
   G.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling under 
F.1.2 only by prior written agreement. 
   G.4.2.4 Arches and Dozer Blades. Unless otherwise specified in K-G.4.2.4, skidding tractors equipped 
with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall not be used 
in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor roads or 
landings, unless there is written agreement that residual timber will not be damaged materially by such use. 
 G.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on Con-
tract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses: 
 (a) Contractor’s Operations shall be conducted to prevent debris from entering Streamcourses, except as may be 
authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may ad-
versely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as 
soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to 
Streamcourses. 
 (b) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross Stream-
courses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of 
water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across 
Streamcourses unless fully suspended. 
 (c) Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated 
by Forest Service or as essential to construction or removal of culverts and bridges. 
 (d) Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s 
planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course 
as soon as practicable and, in any event, prior to a major storm runoff period or runoff season. 
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 G.6 Erosion Prevention and Control. Contractor’s Operations shall be conducted reasonably to minimize soil 
erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. Con-
tractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the 
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal peri-
ods of precipitation or runoff. 
 If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest 
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used 
by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by 
Forest Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under E.2.1.8. 
  G.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in 
meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except 
where roads, landings, and tractor roads are approved under F.1 or G.4.2.2. Unless otherwise agreed, trees felled 
into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect 
cover, soil, and water. 
  G.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on Con-
tract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, landings, 
and tractor roads are approved under F.1 or G.4.2.2. Additional measures needed to protect such areas are provided 
in K-G.6.2. 
  G.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads, 
Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches. 
 After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall 
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road 
to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as 
staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills 
shall also be removed to the extent necessary to permit normal maximum flow of water. 
   G.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area 
for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant 
to G.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to con-
struct cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be trav-
ersed by a normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall 
remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
  G.6.4 Landings. After landings have served Contractor’s purpose, Contractor shall ditch and slope them to 
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to re-
move overhangs and otherwise minimize erosion. 
  G.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on 
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall 
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may 
use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching. 
  G.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in 
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all 
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities 
needed to control erosion. 
 Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected 
ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills, 
tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor 
shall keep such work on any additional disturbed areas as up to date as practicable. 
  G.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide 
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more 
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under 
E.2.1.8, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of 
such structures damaged by other National Forest users whose activities are not a part of Contractor’s Operations. 
 G.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay 
slash disposal. Specific slash disposal measures to be employed by Contractor are stated in K-G.7 and are in addition 
to Required Deposits for slash disposal. 
 G.8 Scaling. “Scaling,” as used herein, involves: 
 (a) Various volume determination methods, such as log rule, sampling, measuring, linear measuring, counting, 
weighing, or another method or combination of methods; 
 (b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods landings, water Scaling sta-
tions, or other sites; and 
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 (c) Various geographic locations. 
  G.8.1 Scaling Services. Scaling services shall be performed by Forest Service personnel or parties under 
contract to Forest Service, except that weighing services may be performed by personnel or parties approved by For-
est Service. Scaling shall be provided in accordance with the instructions and specifications in A.9. Scalers shall be 
currently certified to perform accurate Scaling services. The Scaling services provided shall be selected exclusively by 
Forest Service. 
 Scaling services may be Continuous, Intermittent, or Extended. “Continuous Scaling Services” is Scaling at one 
site five (5) 8-hour shifts a week, exclusive of Sundays and Federal holidays. “Intermittent Scaling Services” are non-
continuous Scaling services. “Extended Scaling Services” are Scaling services exceeding Continuous Scaling Ser-
vices and may include Sundays and designated Federal holidays. 
 Upon written request of Contractor and approval of Contracting Officer, Forest Service may provide other ser-
vices, such as but not limited to grading, tagging, or marking of Scaled logs. 
   G.8.1.1 Scaling Location. Forest Service shall provide Scaling services at the Scaling site(s) shown in 
A.10. The Scaling site(s) shown in A.10 normally will be a non-exclusive site where more than one National Forest 
contractor may be served. 
 Contractor may request, in writing, an alternate Scaling site, such as at a private mill yard, private truck ramp, or a 
privately operated log transfer facility. Contracting Officer may approve an alternate Scaling site, when Contracting 
Officer determines that Scaling conditions at an alternate site are acceptable. Such conditions shall include at a mini-
mum: 
 (a) Scaler safety and comfort, 
 (b) Product accountability and security, 
 (c) Facilities and practices conducive to accurate and independent Scaling, and 
 (d) The ability to provide for remote check Scaling. 
 Upon approval of an alternate Scaling site, Forest Service and Contractor shall enter into a written memorandum 
of agreement governing Scaling at that alternate location. Contractor agrees that Forest Service personnel or persons 
under contract with Forest Service shall perform Scaling services at an alternative Scaling site. In no instance shall 
Contractor or employees of Contractor perform Scaling services. 
   G.8.1.2 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on Na-
tional Forest logs. Scaling will be satisfactory if performed within the accuracy standards stated in governing instruc-
tions identified in A.9. In the event Forest Service check Scale(s) shows a variance in net Scale in excess of the al-
lowable variance, an adjustment to volume reported Scaled may be made by Forest Service. 
 Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for 
contract volume Scaled within the adjustment period. The volume to which this difference will be applied will be: 
 (a) One-half of the volume Scaled between the last satisfactory check Scale and the first unsatisfactory check 
Scale or, if a period of 120 days or more occurs without Scaling National Forest timber for stumpage, the adjustment 
will be applied to 100 percent of the volume Scaled after this period and 
 (b) 100 percent of the volume Scaled between unsatisfactory check Scales and 
 (c) One-half of the volume Scaled between the last unsatisfactory check Scale and the next satisfactory check 
Scale, or if no satisfactory check Scale is completed and a period of 120 days or more occurs without Scaling of Na-
tional Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled since the last 
unsatisfactory check Scale. 
 Adjustments may increase or decrease the original Scaled volume. Adjustments will be applied to Integrated Re-
source Account to correct charges for Included Timber, plus deposits, Scaled during the adjustment period. 
   G.8.1.3 Delayed or Interrupted Scaling Services. In the event Scaling services are delayed or inter-
rupted, Contractor shall discontinue hauling. Contractor agrees that in the event such a delay or interruption occurs for 
reasons not caused by Contractor, its sole and exclusive remedy shall be: 
 (a) Contract Term Adjustment and 
 (b) Out-of-Pocket Expenses incurred as a direct result of the delay or interruption of Scaling services under this 
Item. 
 Contractor further agrees that no logs will be presented for Scaling outside agreed upon Scaling services sched-
ule. 
   G.8.1.4 Weighing Services. Weighing services for stumpage payment purposes may be provided by 
either public or privately owned and operated weighing facilities. A “Weighing Services Agreement,” approved by the 
Forest Supervisor, must be executed at each weighing facility providing weighing services. 
 Scales used to weigh National Forest products for payment purposes must be a currently certified scale in accor-
dance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less 
than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weigh-
ing facility shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The weighmaster must work in 
a position where it is possible to verify that the truck wheels are on or off the scales. 
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 Weighing facilities shall meet the following minimum requirements: 
 (a) Be an electronic design, 
 (b) Use electronic load cells or have a fully enclosed and sealed weigh-beam, 
 (c) Have digital weight meters sealed with a seal approved by the State, 
 (d) Have a zero interlocking device on the printer, 
 (e) Have an automatic zero-setting mechanism, 
 (f) Have an automatic motion-detecting device, 
 (g) Be shielded against radio or electromagnetic interference, and 
 (h) Have a date and time stamp and gross and tare weights that print electronically with each weighing. Contract-
ing Officer may waive electronic printing for public or third party weighing facilities. 
 Contractor shall bear all charges or fees for weighing services. 
  G.8.2 Presentation for Scaling. Contractor shall present products so that they may be Scaled in an eco-
nomical and safe manner. If prior to Scaling, Included Timber is to be mixed with other timber, Contractor shall, prior 
to mixing, provide for distinguishing, by means approved by Forest Service, each product included in this contract. 
 Trees or pieces presented for Scaling that have not been bucked to separate material meeting minimum piece 
standards from material not meeting minimum piece standards due to diameter, shall be Scaled as though such buck-
ing had been done. 
 Deductions made for rot, check, or other defects resulting from abnormal delay in Scaling caused by Contractor 
shall be recorded separately and charged to Integrated Resource Account under D.4.7. 
 Any timber that has been removed from Contract Area during the period of this contract, but remains unscaled 
after Termination Date, shall be Scaled at the earliest reasonable date. 
  G.8.3 Scaling Other Products. The Scaled volume of material presented for Scaling in forms other than 
those stated in A.2, when appropriate, shall be converted to the A.2 unit of measure by the application of standard 
converting factors and procedures in effect at the time the contract was sold. Other converting factors may be used by 
written agreement. 
  G.8.4 Accountability. When Scaling is performed away from Contract Area, products shall be accounted for 
in accordance with Forest Service written instructions or an Accountability Agreement between Forest Service and 
Contractor and as follows: 
 (a) Contractor shall plainly mark or otherwise identify products prior to hauling in accordance with G.8.4.2; 
 (b) Forest Service shall issue removal receipts to Contractor; 
 (c) Contractor shall assign a competent individual at the landing to complete removal receipts and attach them to 
each load of products removed from Contract Area; 
 (d) Removal receipts shall be returned to Forest Service at periodic intervals; 
 (e) When products are in transit, the truck driver shall possess or display removal receipt and show it upon re-
quest as evidence of authority to move products; 
 (f) The scaler’s portion of removal receipt shall be surrendered at point of Scaling, the unloading point, or as re-
quested by Forest Service; and 
 (g) Contractor shall notify Forest Service of lost or off-loaded logs and their location within 12 hours of such loss. 
 Contractor shall not place products in storage for deferred Scaling until an accountability system has been agreed 
to in writing for a stated period. 
   G.8.4.1 Route of Haul. As part of the annual Operating Schedule, Contractor shall furnish a map show-
ing the route of haul over which unscaled products will be transported from Contract Area to the approved Scaling 
location. Such route of haul shall be the shortest, most economical haul route available between the points. 
 Upon advance written agreement, other routes may be approved. All unscaled products removed from Contract 
Area shall be transported over the designated routes of haul. Contractor shall notify Forest Service when a load of 
products, after leaving Contract Area, will be delayed for more than 12 hours in reaching Scaling location. 
 Contractor shall require truck drivers to stop, if requested by Forest Service, for the following reasons: 
 (a) For accountability checks when products are in transit from Contract Area to the designated Scaling location 
or 
 (b) For a remote check Scale when products are in transit after being truck Scaled at the designated Scaling lo-
cation. 
 Contractor and Forest Service shall agree to locations for accountability checks and remote check Scales in ad-
vance of haul. Such locations shall be established only in areas where it is safe to stop trucks. 
 Forest Service shall notify Contractor of the methods to be used to alert truck drivers of an impending stop. 
   G.8.4.2 Product Identification. Before removal from Contract Area, unless Contracting Officer deter-
mines that circumstances warrant a written waiver or adjustment, Contractor shall: 
 (a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on 
each end that is seven (7) inches or more in diameter. 
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 (b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that 
are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in 
diameter. Each paint spot must be not less than three (3) square inches in size. 
 Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register, 
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract 
until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent). 
 All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. Con-
tractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture 
products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately be-
fore processing, remanufactured products must be rebranded with the assigned contract brand and repainted with 
highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such remanufactured products, 
Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in lieu of the assigned con-
tract brand. 
  G.8.5 Scaling Lost Products. The volume of lost products shall be determined by the best methods currently 
available, using data from the records for the period in which the loss occurred or the most applicable period if loss 
should occur substantially after cutting. In the absence of specific information indicating size or species of lost prod-
ucts, species distribution and volume for entire truckloads shall be assumed to be the same as the average volume 
Scaled per truck during the report period, and for individual products it shall be assumed that the volume and species 
were the average volume of the highest priced species Scaled during the report period. 
   G.8.5.1 Scaling Lost Sample Loads. If Scaling is being done by sampling loads of logs, Contractor shall 
present such sample loads for Scaling by Forest Service. If loads of logs selected to be sample Scaled are placed in 
the decks before they are Scaled, they will be considered as lost sample loads. It will be difficult, if not impossible, to 
determine the volume and species contained in such loads for payment purposes. Therefore, lost sample loads will be 
deemed to have a Scale volume and species composition equal to that of the highest value load Scaled during the 
sampling period, as established by Forest Service. If no sample loads were Scaled during the period, the Scale data 
for the high valued load will be taken from the most current preceding sampling period with Scale. Sample loads lost 
as a result of Forest Service actions shall be treated as non-Scaled loads. 
  G.8.6 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scaler’s record, if re-
quested in writing. 
 G.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications in 
K-G.9. 
 All of the mandatory stewardship projects, as shown in A.4.3, shall be performed. Optional stewardship projects, 
as shown in A.4.3, shall be performed when authorized in writing by Contracting Officer. Such authorization may be 
for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order. 
Upon written request of Contractor, additional optional stewardship projects shall be authorized; however, Contracting 
Officer shall not be obligated to authorize additional stewardship projects if three or more authorized optional steward-
ship projects or any of the mandatory stewardship projects remain uncompleted. Contracting Officer shall not be obli-
gated to authorize additional optional stewardship projects at any time if Contracting Officer determines that there is 
insufficient value of remaining designated timber to cover the value of additional stewardship projects. 
  G.9.1 Refund of Unused Stewardship Credits. When, under I.3.3, Contracting Officer requests Contractor 
to delay or interrupt Contractor’s Operations for more than 60 days, unused Stewardship Credits shall be refunded to 
Contractor upon the written request of Contractor or at the discretion of Contracting Officer. 
 Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and 
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits un-
der this contract, including, but not limited to, any Claims of interest or other costs. 
 If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of Stew-
ardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as 
amended. 
 
H.0—FIRE PRECAUTIONS AND CONTROL 
 H.1 Plans. Prior to initiating Contractor’s Operations during Fire Precautionary Period, Contractor shall file with 
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area 
and other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Con-
tractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than 
one contract. 
 H.2 Fire Precautions. Specific fire precautionary measures listed in K-H.2 shall be applicable during Contractor’s 
Operations in “Fire Precautionary Period” described in A.12. Contracting Officer may change the dates of Fire Precau-
tionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools and 
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equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during Contrac-
tor’s Operations in Fire Precautionary Period. 
  H.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive 
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the 
required measures and equipment are unnecessary. 
  H.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on 
portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of K-H.2.2. Under such 
conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if needed, 
Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’s Operations and 
personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for other 
fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the area or 
at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. Per-
sonnel so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at fire 
fighting rates common in the area or at prior agreed rates. 
 H.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reasonable 
and practicable action to prevent and suppress fires resulting from Contractor’s Operations and to suppress any forest 
fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate and 
shall include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or within the 
distance of Contract Area stated in A.13. 
  H.3.1 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether on 
or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and apprecia-
ble reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is con-
trolled and mopped up to a point of safety. Such actions may include any or all of the following as necessary to fight 
such fire: 
   H.3.1.1 Suspend Operations. To suspend any or all of Contractor’s Operations. 
   H.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor’s personnel en-
gaged in Contractor’s Operations or timber processing within the distance of Contract Area stated in A.13. Any organ-
ized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest Service 
standard emergency fire fighting rates. 
   H.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common 
in the area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and currently engaged 
in Contractor’s Operations within the distance of Contract Area stated in A.13. Equipment shall be operated only by 
personnel approved by Contractor, if so requested by Contractor. 
 H.4 Fire Suppression Costs. Contractor’s obligations for cost of fire suppression vary according to three classifi-
cations of fires as follows: 
  H.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor’s Operations other than a Negli-
gent Fire. 
 Forest Service, except as provided in H.3, shall use cooperative deposits under E.2.1.8 to perform fire suppres-
sion activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations 
Fire, subject to a maximum of the dollar amount stated in A.14. The cost of Contractor’s actions, supplies, and equip-
ment on any such fire provided pursuant to H.3, or otherwise at the request of Forest Service, shall be credited toward 
such maximum. If Contractor’s actual cost exceeds Contractor’s obligation stated in A.14, Forest Service shall reim-
burse Contractor for the excess. 
  H.4.2 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor’s Operations, 
including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations during the course 
of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of H.2 
and H.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires shall 
be borne by Contractor. 
  H.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in the 
area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to H.3, or otherwise at the 
request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire. 
 H.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States for 
fire suppression costs recoverable in an action based on State law, except for such costs resulting from Operations 
Fires. Amounts due Contractor for fire fighting expenditures in accordance with H.4.1 shall not be withheld pending 
settlement of any such claim or action based on State law. 
 H.6 Performance by Contractor. Where Contractor’s employees, agents, contractors, Subcontractors, or their 
employees or agents perform Contractor’s Operations in connection with fire responsibilities, Contractor’s obligations 
shall be the same as if performance was by Contractor. 
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I.0—OTHER CONDITIONS 
 I.1 Title and Liability. 
  I.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service 
until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and paid for, at which time 
title shall vest in Contractor. For purposes of this Subsection, timber cut under cash deposit or payment guarantee 
under E.3 shall be considered to have been paid for. Title to any Included Timber that has been cut, Scaled, and paid 
for, but not removed from Contract Area or other authorized cutting area by Contractor on or prior to Termination 
Date, shall remain in Forest Service. 
  I.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that significantly 
changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding 
title shall bear the timber value loss resulting from such destruction or damage; except that such losses after removal 
of timber from Contract Area, but before Scaling, shall be borne by Contractor at Current Contract Rates and Re-
quired Deposits. Deterioration or loss of value of salvage timber is not an unexpected event, except for deterioration 
due to delay or interruption that qualifies for Contract Term Adjustment or under I.3.3. 
 In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to 
remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged, Con-
tracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value 
of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current 
Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the redetermined 
rates. 
 There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in 
lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negli-
gence. 
 I.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated 
in A.15, unless it is adjusted pursuant to I.2.1 or I.2.1.2 or extended pursuant to I.2.3 or I.3.2, excepting only those 
obligations for which Forest Service has given written permission to delay performance. Such written permission shall 
be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obligations cov-
ered by such permission. 
  I.2.1 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the 
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in 
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost, 
except as limited by paragraph (b) in this Subsection. 
 To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end 
of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer 
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the no-
tice or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be 
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
 (a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of 
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skid-
ding and loading, hauling, or road construction, as scheduled under G.3.1, for 10 or more consecutive days during a 
Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of 
the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods. 
 (b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during 
Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 
days or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 con-
secutive months. 
 (c) (i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal op-
erating season for any purpose other than suspension under E.4 or J.3 or 

 (ii) Contractor suffers a delay or interruption of Contractor’s Operations affecting skidding, yarding, and load-
ing because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of 
such lost time is 10 or more days during any Normal Operating Season. 

 If Termination Date is adjusted, as described in this Subsection, and later extended under I.2.3, the appraisal for 
the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become ef-
fective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination 
Date. 
   I.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in 
I.2.1, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and 
that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Ad-
justment up to a total of 24 months. 
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   I.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a dras-
tic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index used 
to determine when a drastic reduction in price has occurred is stated in A.20. Contractor will be notified whenever the 
Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified 
in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will add 
1 year to the contract term, upon Contractor’s written request. For each additional consecutive quarter such a drastic 
reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during Normal 
Operating Season. Contracting Officer must receive Contractor’s written request for a market-related contract term 
addition before the expiration of this contract. 
 The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3 
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions of the contract that have a required completion date or for 
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that 
timber deterioration or resource damage will result from delay. 
  I.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under 
I.3.2, following rate redetermination under D.3.2, or terminated under this Subsection. Such termination shall not be 
considered a termination under I.3.4. 
   I.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice by 
Contractor, if Catastrophic Damage rate redetermination under D.3.2 shows that the appraised weighted average In-
dicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced 
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate. 
 “Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber. 
   I.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from Contract-
ing Officer, if there is Catastrophic Damage and Contractor does not agree, under I.3.2, within 30 days of receipt from 
Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber.  
  I.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, 
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant 
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor 
has diligently performed under the terms of this contract and when such extension is determined to be in the best in-
terest of Forest Service. 
 Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s 
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal 
under G.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in active 
stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in 
progress at time of Contractor’s request. Contractor’s burning of current slash or seeding or planting for erosion con-
trol may be temporarily waived, if weather or other considerations make such work impractical. 
 Contract Term Extension shall not become effective unless the initial Extension Deposit required by E.2.1.7 has 
been made by the effective date of any extension. 
 When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods 
and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such 
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established 
would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value 
at that time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension 
period. 
 I.3 Contract Modification. The conditions of this contract are completely set forth in this contract. Except as pro-
vided in I.3.2 and I.3.3, this contract can be modified only by written agreement between the parties. Only Contracting 
Officer may make contract modifications, with compensating adjustments to Current Contract Rates where appropri-
ate, on behalf of Forest Service. 
  I.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements here-
under would no longer serve the purpose intended because of substantial change in the physical conditions of Con-
tract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The esti-
mated cost of such waived work or other requirement shall be charged to Integrated Resource Account. 
  I.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with 
Contractor, shall outline on Contract Area Map: 
 (a) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesig-
nated timber so situated that it should be logged with the designated timber; 
 (b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; 
and 
 (c) Areas of affected or unaffected timber that are to be eliminated from Contract Area. 
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 Forest Service shall locate and post the boundaries of all such areas, as needed. 
 After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modifica-
tion to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, 
this contract shall be modified to include rates redetermined under D.3.2 and other related revisions as necessary, 
such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to avoid further 
loss and provision for additional contract time, if needed. 
  I.3.3 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or interrupt 
authorized operations under this contract or modify this contract, in whole or in part: 

 (i) To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat, 
plants, animals, cultural resources, or cave resources; 
 (ii) To ensure consistency with land and resource management plans or other documents prepared pursuant 
to the National Environmental Policy Act of 1969, 42 USC 4321-4347; 
 (iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the 
Endangered Species Act of 1973, 16 USC 1531, et seq.; or 
 (iv) Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of 
whether Contracting Officer’s request is required by a court order or this contract is named in such a proceeding. 

 (b) In the event of a request delaying or interrupting Contractor’s Operations under this Subsection, Contractor’s 
remedy shall be: (i) Contract Term Adjustment, (ii) reimbursement for Out-of-Pocket Expenses, (iii) rate redetermina-
tion to measure any decline in the market pursuant to D.3.3, (iv) temporary reduction of downpayment pursuant to 
E.2.3, (v) temporary credit for unamortized Specified Road construction cost pursuant to F.2.7, and (vi) temporary 
bond reduction pursuant to J.1.3.   
 (c) In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination pur-
suant to I.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand termina-
tion under I.3.4.  If Contractor elects termination under I.3.4 or I.3.6, Contractor is nonetheless required, prior to con-
tract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Subsec-
tion and all compliance obligations for areas affected by the delay or interruption, including, but not limited to, erosion 
control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any com-
pensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by 
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this sub-
paragraph, Contractor is not entitled to duplicative recovery of any damages. 
 (d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to 
D.3.1. 
 (e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs 
when operations were in progress or would have been proceeding, had there been no delay or interruption under this 
Subsection 
 (f) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regula-
tion, or policy. 
  I.3.4 Contract Termination. (a) The Chief or the Chief’s designee may unilaterally terminate this contract, in 
whole or in part, for any of the reasons set forth in paragraph (a) of I.3.3. 
 (b)  Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection 
shall be: (i) refund or release of advanced deposits under E.2.1.2 for timber cut but not removed, (ii) reimbursement 
for Out-of-Pocket Expenses, and (iii) one of the following: replacement volume under subparagraph (c) or liquidated 
damages under subparagraph (d). 
 (c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement tim-
ber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under D.3.1 to account for 
differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement 
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search 
and Contractor shall be compensated under paragraph (d) of this Subsection.  
 (d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the 
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. Esti-
mated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of Termi-
nation Date, using Forest Service methods in use as of Termination Date.   
 (e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to 
I.3.3, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the I.3.3 delay or interruption is 
greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire, 
forest pest epidemic, or other major natural phenomenon. 
 (f) In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the 
remaining volume shall be a rate redetermination pursuant to D.3.1. 
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 (g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regu-
lation, or policy. 
 (h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under 
this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will 
be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. 
  I.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly from 
performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to I.3.3 or 
I.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was precluded from 
gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Service 
will reimburse Contractor only for the following Out-of-Pocket Expenses: 
 (a) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period 
when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expira-
tion of the bonds; 
 (b) Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when 
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is re-
turned to Contractor; 
 (c) Out-of-Pocket Expenses for move-in and move-out; 
 (d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so proc-
essed, but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer 
meet Utilization Standards because of delay or interruption; 
 (e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads; 
 (f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were de-
layed or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road 
construction and reconstruction; and 
 (g) If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review 
of contract offering. 
 Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to 
assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be 
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall 
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Ser-
vice methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer’s sole 
discretion. 
 Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses. 
  I.3.6 Termination for Market Change. In the event of delay or interruption under I.3.3, exceeding 90 days, 
this contract may be: 
 (a) Modified to include rates redetermined under D.3.3 or 
 (b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under 
D.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining imme-
diately prior to the delay or interruption has been reduced through a market change by an amount equal to or more 
than the weighted average Current Contract Rate. 
 Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket 
Expenses. 
 I.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agree-
ment with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Ser-
vice, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In 
no case shall such recognition or approval: 
 (a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or 
 (b) Be given unless such other party: 

 (i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to 
Forest Service under the terms of this contract as to the uncompleted portion thereof or 
 (ii) Acquires the rights in trust as security and subject to such conditions as may be necessary for the protec-
tion of the public interests. 

 I.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this 
contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof 
that will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made nec-
essary by the action of others. 
 I.6 Provisions Required by Statute. 
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  I.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been employed 
or retained to solicit or secure this contract upon an agreement or understanding for a commission, percentage, bro-
kerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies maintained 
by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service shall have 
the right to annul this contract without liability or to require Contractor to pay, in addition to the contract price or con-
sideration, the full amount of such commission, percentage, brokerage, or contingent fee. 
  I.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any 
share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its 
general benefit (18 USC 431, 433). 
  I.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contractor 
agrees during its performance as follows: 
 (a) Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by Forest Service setting forth the provisions of this Subsection. 
 (b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or 
national origin. 
 (c) Contractor will send to each labor union or representative of workers with which Contractor has a collective 
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor 
union or worker’s representative of Contractor’s commitments under this Subsection, and shall post copies of the no-
tice in conspicuous places available to employees and applicants for employment. 
 (d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order 
No. 11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor. 
 (e) Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and 
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books, 
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders. 
 (f) In event of Contractor’s noncompliance with this Subsection or with any of such rules, regulations, or orders, 
this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for fur-
ther Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, 
and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regula-
tion, or order of the Secretary of Labor, or as otherwise provided by law. 
 (g) Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Execu-
tive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Con-
tractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a 
means of enforcing such provisions, including sanctions for noncompliance. Provided, however, that in the event Con-
tractor becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direc-
tion by Forest Service, Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
  I.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain certi-
fications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including ad-
ditional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered 
transactions. 
 Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment un-
der 48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or 
contracts, unless Contractor knows that the certification is erroneous. 
 Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any exten-
sions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the foregoing 
shall be construed to require establishment of a system of records in order to render in good faith the certification re-
quired by this Subsection. The knowledge and information of Contractor is not required to exceed that which is nor-
mally possessed by a prudent person in the ordinary course of business dealings. 
 If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48 
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or con-
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tracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies, in-
cluding suspension and/or debarment. 
 The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspen-
sion, Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 
2 of this contract. 
  I.6.5 Contract Consistency With Other Laws. The contract shall govern if State and local environmental 
quality laws conflict with or preclude performance of contractual requirements. 
J.0—PERFORMANCE AND SETTLEMENT 
 J.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract, Con-
tractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in A.17, unless the amount 
is adjusted as provided in J.1.1 or J.1.3. In lieu of surety bond, Contractor may deposit into a Federal Depository, as 
directed by Forest Service under E.2.1, and maintain therein, cash in the dollar amount stated in A.17 or negotiable 
securities of the United States having market value at time of deposit of not less than the dollar amount stated in A.17. 
 Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the 
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond 
delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 
30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. 
  J.1.1 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount 
of Contractor’s performance bond to an amount not less than Contractor’s remaining obligations, including the value 
of Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor 
and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined 
amount to Contractor and to Contractor’s surety. Similarly, Contracting Officer shall report to Contractor in writing the 
amount of deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond. 
 As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer 
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond 
shall be returned to Contractor, subject to the conditions in J.5. 
  J.1.2 Letters of Credit. Notwithstanding the provisions of J.1, approved letters of credit may be used in lieu 
of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting 
Officer. 
  J.1.3 Temporary Bond Reduction. When, under I.3.3, Contracting Officer requests Contractor to delay or 
interrupt Contractor’s Operations for more than 90 days, the performance bond amount required may be temporarily 
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay 
or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted 
work required of Contractor and any unpaid billings due on the contract. 
 Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no 
longer exists, Contractor shall restore the performance bond to the full amount shown in A.17 within 15 days. Contrac-
tor shall not resume contract operations until the performance bond amount is fully restored. 
 J.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as pro-
vided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in 
accordance with this Section. 
 As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the 
payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this con-
tract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, where 
such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, it 
may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for 
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer. 
 For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim 
is made in good faith; the supporting data are accurate and complete to the best of Contractor’s knowledge and belief; 
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government 
is liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certifica-
tion shall be executed by a senior company official in charge at Contractor’s plant or location involved or by an officer 
or general partner of Contractor having overall responsibility for the conduct of Contractor’s affairs. 
 For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. For Con-
tractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor of 
the date when the decision will be made. 
 Contracting Officer’s decision shall be final unless Contractor appeals or files a suit. 
 The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other 
agencies are expressly authorized to decide. 
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 Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on 
Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the pay-
ment. 
 Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the 
contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting Offi-
cer’s decision. 
  J.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established time 
limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or portions 
thereof. Contractor shall file such Claim within the following time limits: 
 (a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after re-
ceipt of Forest Service written notification of acceptance; 
 (b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after 
receipt of Forest Service written notification authorizing use of road; 
 (c) For subdivisions or cutting units and stewardship project areas, Contractor must file any Claim not later than 
60 days after receipt of Forest Service written notification that such area has been accepted; and 
 (d) In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer 
written notification that contract is closed. 
  J.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case of 
discrepancy, the following is the order of precedence: 
 (a) Special Provisions in Part K 
 (b) Contract Area Map 
 (c) Specific Conditions in Part A and Schedule of Items 
 (d) Standard Provisions in Parts B through J 
 (e) Special project specifications 
 (f) Plans, such as slash, erosion control, and dust abatement 
 (g) Agreements between Contractor and Forest Service, as authorized under the contract 
 (h) Plans: 

 (i) Figured dimensions over scaled dimensions 
 (ii) Large scale Plans over small scale Plans 

 (i) Standard specifications 
 (j) Lists and/or tables in Plans over any conflicting notations on Plans 
 (k) Shop Drawings 
 J.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall give 
Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Service’s 
election to suspend, may give notice to suspend all or any part of Contractor’s Operations. Such notice of breach and 
notice to suspend Contractor’s Operations shall be written, except oral notices may be given if such breach consti-
tutes an immediate threat to human life or a threat of immediate and irreparable damage to National Forest resources. 
Notwithstanding Section G.1, such oral suspension notice may be given to Contractor’s work supervisor or, in work 
supervisor’s absence, to those performing the operation. An oral suspension notice shall be promptly followed by 
telephone notice and a written explanation from Forest Service to Contractor. 
 Suspension under this Section shall not entitle Contractor to any remedies arising under I.3.3. 
 Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the 
suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the 
suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit. 
 Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows: 
 (a) If remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable 
operating days during Normal Operating Season to remedy the breach, except under emergency conditions when 
action should not be delayed to prevent major damage or 
 (b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30 
days. 
  J.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may ter-
minate this contract for breach in the event Contractor: 
 (a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business 
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to: 

 (i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or 
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, 
or processing public timber; 
 (ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connec-
tion with obtaining, attempting to obtain, or performing a public contract or subcontract; or 
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 (iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the 
performance of their official duties involving the protection, improvement, or administration of National Forest 
lands; 

 (b) Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for envi-
ronmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of op-
erations hereunder on National Forest lands, pursuant to G.0.1; 
 (c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such 
as, but not limited to, repeated suspensions for breach pursuant to J.3, causing undesignated timber meeting Utiliza-
tion Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental 
degradation or resource damage; 
 (d) Fails to comply with contract provisions related to nondiscrimination in employment; or 
 (e) Fails to remedy a breach of contract within time limits stated in J.3. 
 Damages due the United States for termination under this Subsection shall be determined pursuant to J.4. 
 J.4 – Damages for Failure to Complete Contract or Termination for Breach. (a) In event of Contractor’s fail-
ure to cut designated timber on portions of Contract Area by Termination Date; Contractor’s failure to complete re-
quired stewardship projects by Termination Date; or termination for breach under J.3.1; Forest Service shall appraise 
remaining Included Timber and stewardship projects, unless termination is under I.2.2 or I.3.4. Such appraisal shall be 
made with the standard Forest Service method in use at time of termination. 
 (b) If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value 
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stew-
ardship Credits. 
 (c) If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be 
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs de-
scribed in paragraph (d) of this Section, less any unused established Stewardship Credits. 
 (d) If applicable, the following costs shall be included in damages: 

 (i) The cost of reoffering, including, but not limited to, salary costs, document preparation and duplication 
costs, mailing costs, and contract advertisement costs. 
 (ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no re-
sale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise 
eliminating such uncut trees, except for occasional trees not cut for reasons stated in G.4. 
 (iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be meas-
ured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid 
contract value at Termination Date. Interest will be charged for the total number of months, or portions thereof, 
from Termination Date until midpoint of the contract resale period, less any time in excess of 1 year needed to 
make the resale. 
 (iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contrac-
tor’s failure to harvest Included Timber by Termination Date. 

 J.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money ad-
vanced or deposited hereunder shall be retained and applied toward unfulfilled obligations of Contractor without 
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under 
E.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to 
be done and Contractor’s failure to deny the obligation or to do the work. 
 J.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contractor has 
complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account un-
der E.2.4 and excess cooperative deposits under E.2.1.8. 
 
K.0—SPECIAL PROVISIONS 
 In accordance with A.21, the Sections, Subsections, and Items therein listed are attached and made a part 
hereof. The identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modi-
fied by each particular provision included in this Part. 
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS PURSUANT TO G.3.3 SAFETY 
 
Unless otherwise agreed, the following measures are required to provide adequate warning of hazards for 
users of roads and trails adjacent to Contractor's Operations. 
 
Part I.  Signing and Other Warning Methods: 
 
       (a)  Signs.  The following signs are required when Contractor's Operations are in progress adjacent to 
or on Forest Service controlled roads and trails: 
 

MINIMUM LETTER 
SIZE AND LEGEND 

MINIMUM SIZE AND 
SHAPE 

 
WHEN AND WHERE REQUIRED 

   
1.  LOGGING 
   OPERATIONS 
  NEXT ____ MILES 
  (4" letters) 

24" (rectangle) 36" Min. 100 ft. outside of any continuous work 
areas, on roads listed in K.F.3.1# and trails 
listed in Part II. 

   
2.   LOGGING 
   OPERATIONS 
  (3" letters) 

24" (diamond) 24" To be used in conjunction with "Logging 
Operations Next ____ Miles" and where 
work area is not continuous. 

   
3. FOR LOGGING 
    USE ONLY 
  (3" letters) 

24" (diamond) 24" Required where roads listed in K.F.3.1# and 
temporary roads intersect with K.F.3.1# 
roads.  Install a cross ditch to discourage 
use when sign is covered or removed for 
extended periods. 

   
4. TRUCKS 
(4" letters) 

24" (diamond) 24" At critical intersections on roads listed in 
K.F.3.1# when traffic is heavy or otherwise 
exceeds volumes stated in Part II below.  
Remove or cover when the sign is not ap-
plicable. 

   
5.    END 
    LOGGING 
   OPERATIONS 
  (4" letters) 

24" (rectangle) 36" Use in conjunction with "Logging Opera-
tions Next ____ Miles" and "Logging Op-
erations." 

   
6.  TREE 
   FELLING 
    AHEAD 
 (3" letters) 

24" (diamond) 24" Required 200 feet in advance of danger area 
where timber is being felled adjacent to all 
roads, including temporary roads, and trails. 

   
7.  ROAD 
  MACHINERY 
    AHEAD 
 (3" letters) 

24" (diamond) 24" Required at least 200 feet in advance of 
Contractor road maintenance operations on 
roads listed in Schedule K.F.3.1#. 
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS – G.3.3 Safety (continued) 
 
 
All signs shall meet requirements as specified in Parts I and VI of the Manual of Uniform Traffic Control 
Devices (MUTCD). 
 
Sign borders and lettering shall be black.  Borders are 1/2 inch wide, inset 1/2 inch from outside edge of 
sign.  All sign backgrounds shall be orange, except signs #1 and 5 which shall be reflectorized orange. 
 
Signs shall be installed on posts, with a 5 foot minimum ground clearance, or on temporary supports 
complying with MUTCD standards. 
 
All signs are to be removed or covered when operations are interrupted for seasonal nonuse or other ex-
tended periods. 
 
Contractor shall furnish flag personnel and advance warning signs when cable or helicopter logging above 
roads or trails, felling adjacent to roads or trails, where logs being bucked may roll into roads or trails, and 
in areas where fallout from blasting may occur.  On roads listed in K.F.3.1# and temporary roads, Con-
tractor may temporarily block the road in lieu of furnishing flag personnel. 
 
    (b)  Barricades.  On roads listed in K.F.3.1#, if Contractor's Operations cause the traveled way or road 
shoulders to be constricted overnight, or longer, by such obstructions as decked logs, parked equipment, 
or piled slash, Contractor shall place barricades on both sides of the encroaching obstruction to safely 
channel traffic around such obstructions.  Barricades shall remain in place until the obstruction is re-
moved. 
 
Barricades shall be Type II and meet specifications in MUTCD, Part VI.  Barricades must be at least 3 
feet high.  Rails must be at least 2 feet long.  Striping shall be alternating orange and white, sloping at a 
45 degree angle, and reflectorized.  For rails 2 feet to 3 feet long, striping shall be 4 inches wide.  For rails 
longer than 3 feet, striping shall be 6 inches wide.  Two rails, 8-12 inches in width, must face each direc-
tion. 
 
Barricades shall be equipped with warning lights which shall be Type A low intensity flashing and shall 
be maintained so as to be capable of being visible on a clear night from a distance of 3,000 feet. 
 
    (c)  Other Traffic Control Methods.  The posting of CB channel signs may be authorized. 
 
On roads listed in K.F.3.1#, Contractor may be authorized to install temporary gates, barricades (except 
cables), or natural barriers.  The devices must be installed with the necessary hazard markers, be reasona-
bly passable by Forest Service, and be removed prior to acceptance of the subdivision being served by the 
road. 
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS – G.3.3 SAFETY (continued) 
 
 
Part II.  Specific Requirements: 
 
There are no additional requirements. 
 
 
 
Contractor and Forest Service agree to the above stated requirements of the Traffic Control Plan: 
 
 
 
 
 
Name  Name 
 
 
 
 

  

Title  Title 
 
 
 
 

  

Date  Date 
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K.C.1.1# – TIMBER SUBJECT TO AGREEMENT. (4/04) In addition, there is within Contract 
Area an unestimated quantity of: 
 

Species Product 

All Softwoods and All Hardwoods Pulpwood 
 
that shall be Included Timber upon written agreement. 
 
 
 
 K.C.3.5.5# (OPTION 1) – DESIGNATION BY PRESCRIPTION.  (9/04)  Within Subdivision(s) 
or cutting unit(s) as shown on Contract Area Map, the following criteria, prescription in Table I, and the 
minimum tree diameter stated in A.2 shall be used by Contractor to determine trees for cutting and re-
moval.  Additional timber to be cut, if any, will be designated for cutting in accordance with C.3.7. 
 
Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be 
left uncut. 
 
TABLE I – PRESCRIPTION 1/  

Subdivision Number 
Designated 

Species Trees per Acre 
Average 

Spacing Feet 
Special 

Selection Criteria 
2, 15 Douglas-fir 55 28 Only standing live trees. 
3, 9 Douglas-fir 70 25 Only standing live trees. 
10 Douglas-fir 60 27 Only standing live trees. 

11,12,13,16,17 Douglas-fir 75 24 Only standing live trees. 
*Helicopter yarding 
portions of 1 and 4 

Douglas-fir 75 24 Only standing live trees. 

*Skyline yarding por-
tions of 1 and 4 

Douglas-fir 95 21 Only standing live trees. 

8 Douglas-fir and 
Western Hemlock 

70 25 Only standing live trees 

6 Douglas-fir and 
Western Hemlock 

75 24 Only standing live trees 

*Helicopter yarding 
portions of 5 and 14 

Douglas-fir and 
Western Hemlock 

75 24 Only standing live trees 

*Skyline yarding por-
tions of 5 and 14 

Douglas-fir and 
Western Hemlock 

95 21 Only standing live trees 

 
*Subdivisions 1, 4, 5, 14, there will be 2 (two) yarding methods utilized to remove included timber, Sky-
line and Helicopter.  The Skyline portion of these units will require that 95 TPA be left and the Helicopter 
portion of these units will require 75 TPA be left.  See Contract Area Map for approximate locations of 
these areas.  
 
1/ The selection of trees to be felled for harvesting in Table I will be made by using the following criteria: 
 

1.  Leave the largest and most vigorous candidates, varying the spacing by up to 25% to take advan-
tage of the most desirable trees. 
2.  Include in the selection, up to 5 trees/acre that have desirable characteristics for future wildlife 
trees such as multiple topped trees or trees with larger than normal branches. 
3.  All hemlock, spruce and cedar trees will be left and may count as leave trees if over 12 inches 
DBH, except in units 5, 6, 8 and 14 where hemlock will be harvested along with Douglas-fir and left 
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where needed to meet residual tree numbers per acre.  The largest and best trees would be left, in 
that case, regardless of species (except for trees with desirable wildlife traits).  
4.  Whenever trees are cut with visible infection stain from Phellinus weirii during the harvest felling 
operations or the CWD felling operation, those stumps will be marked by an “//” on the stump within 
one hour of felling as per K.G.4.1.2, Treatment of Stumps,  in the Timber Sale Contract.  The saw 
marks should be on the top of the stump, parallel, 2 inches deep and 6 inches apart.  Use the field 
picture guide “Recognizing Laminated Root Rot in Freshly-cut Douglas-fir Stumps” to assist in 
identification.  It will be furnished by the Forest Service.  
5.  Hardwoods do not count as leave trees and will not be included in the final tree count per acre for 
each subdivision. 

 
The Contractor is responsible to meet the above Table I  Prescription.  The selection process will be 
closely monitored by the Timber Sale Administrator.  This monitoring will take place during the felling 
operation. 
 
Monitoring details: 
 

Monitoring plots should show that cutting is done within the variance that is acceptable.  All plots 
should be taken with a laser gun to minimize safety issues walking across logging debris.  A 1/10th 
acre (37.2 feet radius) plot size will be used and a minimum of 1 plot per acre will be established and 
recorded. 

 
Acceptable plot range (1/10th acre plot): 

Trees per Acre Trees per Plot Acceptable Range of  
Trees Per Plot 

Trees per plot averaged over 
entire unit using total #plots

55 5.0 3-7 4.5-6.5 
60 6.0 4-8 5-7 
70 7.0 5-9 6-8 
75 7.0 5-9 6.5-8.5 
95 9.0 7-11 8.5-10.5 

 
Areas of felled and bucked timber will be checked and approved by Forest Service before yarding on that 
portion begins.  In the event that monitoring indicates that improper trees were felled, at Forest Service 
discretion, trees will be marked with orange paint and left in place.  If monitoring indicates that too few 
trees were felled, Forest Service will mark additional trees with blue paint to be felled to be within unit 
averages indicated above. 
 
 
 
 K.D.4.7# - ABNORMAL DELAY.  (9/04)  Unless otherwise agreed, felled timber meeting Utili-
zation Standards shall be removed by Contractor pursuant to C.2 and shall be presented for Scaling within 
the time period indicated in the following removal schedule.  The number of days shown are consecutive 
calendar days. 
 
Failure to remove and present such timber for Scaling within the required time limits will be considered 
abnormal delay, subject to D.4.7. 
 

REMOVAL SCHEDULE 
 

Included Timber  Time Limits 

All. 60 days after felling is started. 
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 K.F.1# (OPTION 1) - TEMPORARY ROAD AND LANDING CONSTRUCTION.  (9/04)  In 
addition to the requirements of F.1 and G.6.3, Contractor and Forest Service will agree to the design, con-
struction, maintenance, closure, and obliteration of all Temporary Roads. 
 
Construction of Temporary Roads in areas shown on Contract Area Map shall be in accordance with the 
attached plans or criteria. 
 
Unless otherwise agreed, if Contractor's Operations require more than  0* cubic yards of rock for Tempo-
rary Roads, landings, or other temporary uses, such rock shall be obtained from commercial sources. 
 
*Forest Service sources are not available.  Approximately 1,280 cubic yards of rock will be needed. All 
rock shall be from commercial sources. 
 
 
PLANS AND/OR CRITERIA PURSUANT TO K.F.1# (OPTION 1) - TEMPORARY ROAD AND LANDING CONSTRUCTION  (7/2001) 

 
No plans or criteria are included.  Contractor is required to supply plans and/or criteria to the Forest Ser-
vice prior to beginning construction work. 
 
 
 
 K-F.1.2# – USE OF ROADS BY CONTRACTOR. (4/04) Contractor’s use of existing roads identi-
fied on Contract Area Map by the following codes is prohibited or subject to restrictive limitations, unless 
agreed otherwise: 
 
 Code  Use Limitations 
 

 X  Hauling prohibited 
 R  Hauling restricted 
 U  Unsuitable for hauling prior to completion of agreed reconstruction 
 P  Use prohibited 
  A  Public use restriction 
 W  Regulation waiver 
 
Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor’s use 
of roads coded R, A, or W shall be in accordance with the following restrictions: 
 
Restricted Road List 
 

Termini Road 
Number Road Name From To 

Map 
Legend 

Description of 
Restrictions 

All Roads listed in K.F.3.1# and all Tempo-
rary Roads. 

 R Constant reduced tire pressure is required.  
Tire pressure in steering axle will be set at 
85 PSI, all other tires will be inflated to the 
minimum tire pressure recommended by the 
tire manufacture or not in excess of 80 PSI. 

24 Jct Rd 
2400862 

Jct Co Rd 
5036 

2.7 R Haul is prohibited from March 1 through 
August 5. 

 
Title and Date of Governing Road Rules Document: 

Siuslaw National Forest Road Rule  January 1998 
(Commercial Road Rules)  (Effective Date) 
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K.F.1.3# – ROAD COMPLETION DATE. (4/04) Construction of Specified Roads shall be com-
pleted no later than  October 31, 2005  ; except for earlier construction completion dates for roads listed 
below: 
 

Station Road 
Number Road Name From To 

Completion 
Date 

NA     
 
Completion date is binding on the party that constructs road, whether Contractor or Forest Service. Con-
tracting Officer may modify the completion date in writing to conform to the Technical Proposal under 
G.3.1.1 at the request of Contractor. 
 
When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement, 
Forest Service may adjust construction completion date when road construction is delayed or interrupted 
for causes that qualify for an adjustment of the completion date of Forest Service’s road construction con-
tract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate 
such occurrences and document any findings. The current status of any adjustment shall be available to 
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days oc-
cur, Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) 
new construction completion dates. After all road construction is complete, Forest Service shall grant 
Contract Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred 
during Normal Operating Season. 
 
If Forest Service is responsible for road construction and the actual date of road completion is 1 year or 
more after the completion date stated above, Contractor may request a rate redetermination under D.3 for 
remaining volume. Such request must be made within 30 days of notification that road construction has 
been completed. Upon receipt of such request, Forest Service shall redetermine rates using standard 
methods in effect on the completion date of road construction. Rates to be established shall apply to all 
timber removed from Contract Area after the effective date of the rate redetermination. 
 
Forest Service shall in no way be responsible for any delay or damage caused by road contractor in per-
forming the road construction, except such delay as may be the fault or negligence of Forest Service. 
 
When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates 
shall be adjusted by number of days that qualify for such adjustment, provided such qualifying days occur 
before specified construction completion date. When Contractor desires to construct an alternate facility 
under F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for 
alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted 
where a Design Change or physical changes necessitate a modification of Specified Road construction 
work that increases the scope or magnitude of the required work. 
 
If Contractor fails to complete construction of any or all Specified Roads by applicable completion date, 
as adjusted, Contract Term Extension shall not be granted. 
 
As used in this provision, construction of a road is completed when: 
 
 (a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written 
notice of acceptance under G.3.6 or 
 
 (b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of 
road. 
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Notwithstanding F.1, Contractor shall not use a road that Contractor has elected for Forest Service to con-
struct, until construction is completed and Forest Service furnishes Contractor with written notice author-
izing use of road. 
 
 
 
 K.F.2.1.3# – DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES. (4/04) Contrac-
tor shall make a cash deposit for engineering services (preconstruction and construction) provided by For-
est Service for reconstruction of National Forest system roads necessary to accommodate Contractor’s use 
under this contract, pursuant to 16 USC 537. 
 
The total amount to be deposited by Contractor for reconstruction related engineering services to be com-
pleted by Forest Service personnel or by public works contract is $26,432.00. Contractor shall make this 
deposit at the end of the first full Normal Operating Season or 12 months from contract award, whichever 
occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due within 15 days 
after the date of issue indicated on the initial bill for collection, pursuant to E.4. 
 
The amount of the required deposit will be shown as an associated charge on Contractor’s Integrated Re-
source Account. Forest Service shall retain any unexpended deposit for reconstruction related engineering 
services. 
 
The deposit for reconstruction related engineering services shall be commensurate with project need and 
Contractor’s road use. Forest Service shall complete reconstruction related engineering services on the 
following schedule unless a different completion schedule is agreed in writing: 
 

Termini Road or 
Facility From To 

Engineering Services 
Completion Date 

NA    
 
Reconstruction related engineering services may consist of some or all of the engineering work and ex-
pense of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National 
Forest system road. 
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K.F.3.1# – ROAD MAINTENANCE REQUIREMENTS. (4/04) Contractor shall maintain roads 
in accordance with the following Contract Road Maintenance Requirements Summary: 
 

Contract Road Maintenance Requirements Summary 
 

Termini Applicable Prehaul Road Maintenance Specifications 
Road From To Miles T-811 T-813 T-831 T-832 T-834 T-838 T-839 T-842 T-851 T-854
2400 2480 Co. 5036 4.4   D D D   D P P 

2400848 Landing H1 2400 2.9 P P P P P P  P P P 
2400861 Landing H14 2400 0.3 P P P P P  P P P P 
2400863 Landing H17 2400 .1 P P P P P  P P P P 
2400867 Landing H9 2400848 .1 P P P P P  P P P P 
2400868 Landing 10 2400867 .2 P P P P P  P P P P 
2400876 2400877 2400848 .6 P P P P P  P P P P 
2400877 Landing H7 2400876 .4 P P P P P  P P P P 

2480 2480940 2400 3.2 D P D D D   D P P 
2480 2480940 4830 1.3 D P D D D   D P P 

2480931 Unit 17 2480 .5 P P P P P  P P P P 
2480933 Unit 15 2480 1.9 P P P P P P  P P P 
2480934 Unit 13 2480933 .9 P P P P P P  P P P 
2480937 Unit 10 2480 .3 P P P P P P  P P P 
2480940 Unit 11 2480 .3 P P P P P  P P P P 

4800 Heli 28 Co 5036 1.1   D D D   D P P 
4800 4830 Heli 28 2.1   D D D   D P P 
4830 2480 4800 1.6 D P D D D   D P P 

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 
 

Termini Applicable During Haul Road Maintenance Specifications 
Road From To Miles T-811 T-813 T-831 T-832 T-834 T-838 T-839 T-842 T-851 T-854
2400 2480 Co. 5036 4.4   D D D   D P P 

2400848 Landing H1 2400 2.9 P P P P P P  P P P 
2400861 Landing H14 2400 0.3 P P P P P  P P P P 
2400863 Landing H17 2400 .1 P P P P P  P P P P 
2400867 Landing H9 2400848 .1 P P P P P  P P P P 
2400868 Landing 10 2400867 .2 P P P P P  P P P P 
2400876 2400877 2400848 .6 P P P P P  P P P P 
2400877 Landing H7 2400876 .4 P P P P P  P P P P 

2480 2480940 2400 3.2 D P D D D   D P P 
2480 2480940 4830 1.3 D P D D D   D P P 

2480931 Unit 17 2480 .5 P P P P P  P P P P 
2480933 Unit 15 2480 1.9 P P P P P P  P P P 
2480934 Unit 13 2480933 .9 P P P P P P  P P P 
2480937 Unit 10 2480 .3 P P P P P P  P P P 
2480940 Unit 11 2480 .3 P P P P P  P P P P 

4800 Heli 28 Co 5036 1.1   D D D   D P P 
4800 4830 Heli 28 2.1   D D D   D P P 
4830 2480 4800 1.6 D P D D D   D P P 

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
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Termini Applicable Post Haul Road Maintenance Specifications 

Road From To Miles T-811 T-813 T-831 T-832 T-834 T-838 T-839 T-842 T-851 T-854
2400 2480 Co. 5036 4.4   D D D   D P P 

2400848 Landing H1 2400 2.9 P P P P P P  P P P 
2400861 Landing H14 2400 0.3 P P P P P  P P P P 
2400863 Landing H17 2400 .1 P P P P P  P P P P 
2400867 Landing H9 2400848 .1 P P P P P  P P P P 
2400868 Landing 10 2400867 .2 P P P P P  P P P P 
2400876 2400877 2400848 .6 P P P P P  P P P P 
2400877 Landing H7 2400876 .4 P P P P P  P P P P 

2480 2480940 2400 3.2 D P D D D   D P P 
2480 2480940 4830 1.3 D P D D D   D P P 

2480931 Unit 17 2480 .5 P P P P P  P P P P 
2480933 Unit 15 2480 1.9 P P P P P P  P P P 
2480934 Unit 13 2480933 .9 P P P P P P  P P P 
2480937 Unit 10 2480 .3 P P P P P P  P P P 
2480940 Unit 11 2480 .3 P P P P P  P P P P 

4800 Heli 28 Co 5036 1.1   D D D   D P P 
4800 4830 Heli 28 2.1   D D D   D P P 
4830 2480 4800 1.6 D P D D D   D P P 

P = Contractor Performance Item D = Deposit to Forest Service D3 = Deposit to Third Party 
 
Description of work required by the above listed T-specs is shown in the following ROAD MAINTE-
NANCE REQUIREMENTS SPECIFICATION table, and included in the timber sale contract. 
 
 

Page 53 



Chopper Thin STWD 

ROAD MAINTENANCE REQUIREMENTS SPECIFICATION TABLE PURSUANT TO  
K.F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (4/2004) 

 
1         
         

2 3 4 5 6 7 8 9
Special Dust Post

Road No. Project Travel Way Brushing      Abatement Seasonal Haul
and           Specifi-   X And Applic Mainte- Snow  

Termini       cation Width Slope Comp Log Out Surfacing Product Rate Width nance Removal Block Treat
2480 
24 to  

2480940 

            320cy Grad-
ing C 

2480 
2480940 to 

4830 

130 cy
Grading C 

4830 
2480 to 48 

160 cy
Grading C 

2480931 T835F12-1 Ex AI A 2ft R & L 
Grading C 

W    PR PR

2480933 T835F12-2 Ex AI A 2ft R & L 290 cy 
Grading C 

W    PR

2480934 T835F12-2 Ex AI A 2ft R & L 140 cy 
Grading C 

W    PR

2480937 T835F12-2 Ex AI A 2ft R & L 20 cy 
Grading C 

W    PR

2480940 T835F12-1 Ex AI A 2ft R & L 20 cy 
Grading C 

W    PR PR

2400848 T835F12-2 Ex AI A 2ft R & L 580 cy 
Grading C 

W    PR

2400861 T835F12-1 Ex AI A 2ft R & L 50 cy  
Grading C 

       W PR PR

2400863 T835F12-1 Ex AI A 2ft R & L 20 cy  
Grading C 

       W PR PR

2400867 T835F12-2 Ex AI A 2ft R & L 20 cy  
Grading C 

       W PR

2400868 T835F12-1 Ex AI A 2ft R & L 30 cy  
Grading C 

       W PR

2400876 T835F12-1 Ex AI A 2ft R & L     W  PR PR 
2400877 T835F12-1 Ex AI A 2ft R & L     W   PR 

              

        

30 cy    
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO 
K.F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (4/2004) 

 
Column 

No. 
Heading Entry Explanation 

 Any Blank Except as otherwise described, no entry indicates Con-
tractor is not authorized or required to perform the work 
item(s). 

 Any RC This work requirement applies only when haul of sale 
related construction materials occurs. 

2 Special Project 
Specification 

Number Entry indicates Special Project Specification which ap-
plies. 

3 Travel Way EX Contractor shall maintain the traveled way to the width 
existing upon entry, or at the completion of Specified 
Road work. 

  Numbers Contractor shall maintain the traveled way to the stan-
dard width indicated by the entry, plus curve widening, 
in accordance with Section T-811.  If required, the road 
template shall be shaped to this width and to the desig-
nated cross slope before haul and during recurring 
maintenance. 

  IS, C, OS, F, 
or AI 

Cross slopes are designated as: 
   IS (Inslope), C (Crown), OS (Outslope), F (Flat), AI 
(As Is). 

  A or B If compaction is required. 

4 Brush and Log Out Numeric & 
R and or L 

Contractor shall remove brush for specified width on 
either or both the right (R) side or left (L) side of road. 

  As Staked Limits of brushing are as staked or marked in the field. 

  OPT Contractor may use hand or mechanical means of brush-
ing. 

  H Only hand brushing may be used. 

5 Surfacing Aggregate 
Grading 

Contractor shall place surfacing on roads listed accord-
ing to the grading indicated. 

6 Dust Abatement OPT Product selection is Contractor's choice from those 
listed in Section T-812. 

  Product 
Abbr. 

Unless otherwise agreed, Contractor is restricted to 
product listed corresponding to the abbreviation shown 
in Section T-812; (i.e., LigS = Lignon Sulfonate) Appli-
cation rates are estimated amounts. 

  EX Contractor shall abate dust on the existing width 

  Numbers Contractor shall abate dust to the width indicated by en-
try. 
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO  
K.F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (4/2004) 

 
Column 
No. 

Heading Entry Explanation 

7 Seasonal Mainte-
nance 

W Waterbars and/or crossditching shall be required prior to 
expected seasonal precipitation. 

  B Entrance barriers shall be installed by Contractor prior 
to nonuse periods. 

8 Snow Removal TS Snowplowing authorized for Contractor's Operations 
without recreation access being provided per Section T-
803 requirements. 

  JU Snowplowing authorized, but must provide for recrea-
tion joint use per Section T-803 requirements. 

  Blank Snowplowing is not authorized.  Forest Service may au-
thorize plowing by permit when not in conflict with 
other uses. 

9 Post Haul PR PR denotes that work is Contractor's Responsibility to 
perform. 

 
 
 
 K.F.3.2# – ROAD MAINTENANCE DEPOSIT SCHEDULE. (4/04) Other provisions herein not-
withstanding, when Forest Service requests payment in lieu of Contractor’s performance of road mainte-
nance, Contractor shall make Required Deposits (16 USC 537) for current and/or deferred road mainte-
nance. Such deposits are based on the estimated volume and distance hauled and Contractor’s commensu-
rate use of each road listed in the Road Maintenance Plan in K-F.3.1#. 
 
Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 
shall establish rates commensurate with Contractor’s use of such roads. 
 
The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred main-
tenance is: $1.70 per Ton. 
 
The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 
of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest Su-
pervisor’s Office. 
 

Deposit Made To Rate Unit of Measure 
Not applicable.   
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 K.G.3.1.5# - SALE OPERATION SCHEDULE.  (9/04)  Unless otherwise agreed to between 
Contractor and Forest Service, Contractor's Operations shall be performed in accordance with the follow-
ing schedule. 
 

SALE OPERATION SCHEDULE 
Subdivision Operating Conditions Purpose 

2 Skyline yarding operations and Temporary Road work shall be restricted to Au-
gust 6 through October 15.   

1/, 4/ 

3 Skyline yarding operations and Temporary Road work shall be restricted to Au-
gust 6 through October 15 except for all landings on road 2400848.   
Skyline yarding operations on all landings on road 2400848 shall be restricted to 
August 6 through February 28.   

1/, 4/ 
 
1/ 

1, 4, 5 Skyline yarding operations shall be restricted to October 1 through February 28. 
Temporary Road work shall be restricted to August 6 through October 15. 

1/ 
1/, 4/ 

6 Skyline yarding operations shall be restricted to August 6 through February 28 
except for landings on Road 24. 
All yarding operations shall be restricted to October 1 through February 28 for 
landings on Road 24.  
Temporary Road work shall be restricted to August 6 through October 15. 

1/ 
 
1/ 
 
1/, 4/ 

9 Skyline yarding operations shall be restricted to August 6 through February 28. 
Temporary Road work shall be restricted to August 6 through October 15. 

1/ 
1/, 4/ 

13, 15 Skyline yarding operations and Temporary Road work shall be restricted to Au-
gust 6 through September 30.   

1/, 4/ 

10, 11, 17 Skyline yarding operations and Temporary Road work shall be restricted to July 
8 through September 30.   

3/, 4/ 

14 Skyline yarding operations and Temporary Road work shall be restricted to Au-
gust 6 through October 31.   

1/, 4/ 

16 Skyline yarding operations shall be restricted to July 8 through February 28.   
Temporary Road work shall be restricted to July 8 through October 15. 

3/ 
3/, 4/ 

1, 2, 3, 4, 5, 6, 
8, 9, 11, 12, 13, 
15 

Helicopter yarding operations shall be restricted to October 1 through February 
28.   

1/ 

All Installing and removing culverts shall be restricted to July 8 through September 
15. 

1/, 4/ 

R/W Specified Road Reconstruction shall be restricted to August 6 through Septem-
ber 30. 

1/, 4/ 

All All operations between July 8 and September 15 shall be restricted to two hours 
after sunrise to two hours before sunset. 

2/ 

All Per G.3.5, off-road equipment shall be cleaned prior to coming onto the Sale 
Area. 

5/ 

 
1/ To minimize disturbance to Marbled Murrelets and Spotted owls during the nesting season. 
 
2/ To minimize disturbance to Marbled Murrelets during the nesting season. 
 
3/ To minimize disturbance to Spotted owls during the nesting season. 
 
4/ To minimize streamcourse sedimentation due to wet weather operations. 
 
5/ To reduce introduction of noxious weeds of concern. 
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 K.G.4.1# - SPECIFIC REQUIREMENTS.  (9/04)  Notwithstanding G.4.1, G.4.1.1, G.5 and 
G.6.1, felling objectives shall be accomplished by the type of felling methods and equipment listed 
herein.  Methods or equipment other than those specified may be approved.  For Subdivisions shown in 
the following table, Contractor shall submit a cutting plan for Forest Service acceptance, prior to the start 
of felling operations. 
 
 

TABLE PURSUANT TO K.G.4.1# - SPECIFIC REQUIREMENTS  (9/2004) 
 

FELLING METHODS  SUBDIVISIONS 
Trees shall be felled away from Streamcourses, buffers, powerlines, 
and trails and shall be felled to the lead of cable corridors. 

All 

  
FELLING EQUIPMENT SUBDIVISIONS 
Chainsaw and wedges. All 

 
 
 
 K.G.4.1.2 - STUMP MARKS.  (9/04)  Unless otherwise agreed, Contractor shall cut two grooves 
in the tops of all stumps with indications of laminated root rot (Phellinus weirii) within 1 hour of felling. 
 
Grooves shall be in the top of the stump, parallel to each other, 2 inches deep and 6 inches apart. 
 
Indications of laminated root rot (Phellinus weirii) are: 

 
1.  Reddish-brown stain in a crescent or irregular shaped area. 
 
2.  Laminated decay that separates readily at the growth rings. 
 

Before cutting any trees in areas shown on Contract Area Map as subject to this provision, Contractor 
shall obtain and furnish each faller with a copy of a guide to be used in determining which stumps need to 
be cut into in the manner described above.  The title of the guide is "Recognizing Laminated Root Rot in 
Freshly-Cut Douglas-fir stumps."  It will be furnished by Forest Service.  Contractor shall require fallers 
to carry and use the guide for the purpose  intended when falling trees in areas subject to this provision. 
 
 
 
 K.G.4.2# - YARDING/SKIDDING REQUIREMENTS.  (9/04)  Contractor shall submit for Forest 
Service approval a Yarding/Skidding Plan prior to the start of felling operations.  Requirements other than 
those specified in the following table may be approved.  When appropriate, such approval shall include 
adjustments in Current Contract Rates and revision of the Contract Area Map.  In no such case shall the 
adjustments result in Current Contract Rates less than Base Rates. 
 
Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvestor trails, for-
warder roads, and other log skidding facilities, shall be approved prior to their use or construction. 
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TABLE PURSUANT TO K.G.4.2# - YARDING/SKIDDING REQUIREMENTS  (09/2004) 
 

YARDING/SKIDDING REQUIREMENTS SUBDIVISIONS 

1. A skyline system capable of transporting logs at least 1300 feet (rig-
ging length of 1440 feet). 

1, 2, 3, 4, 5, 6, 9, 10, 
11, 13, 14, 15, 16, 17 

2. A skyline system capable of keeping one end of the log suspended 
during inhaul, capable of lateral yarding up to 120 feet, capable of down-
hill yarding, and capable of operating in a multispan configuration. 

1, 2, 3, 4, 5, 6, 9, 10, 
11, 13, 14, 15, 16, 17 

3. When yarding across designated streamcourses, system must be capa-
ble of keeping the entire length of logs fully suspended above the ground 
50 feet each side of the streamcourse during inhaul. 

1, 2, 3, 4, 5, 6, 9, 10, 
11, 13, 14, 15, 16, 17 

4. When skyline corridors pass through stream buffers, skyline corridors 
will be spaced so that no more than 20% of the existing canopy in the 
buffers will be removed in any given 1,000 foot reach of stream. 

1, 2, 3, 4, 5, 6, 9, 10, 
11, 13, 14, 15, 16, 17 

5. Logs may drag on the ground within 100 feet slope distance of tail-
holds and 50 feet slope distance of landings. 

1, 2, 3, 4, 5, 6, 9, 10, 
11, 13, 14, 15, 16, 17 

6. Location of cableways shall be approved in advance of felling opera-
tions.  The minimum corridor spacing shall be 150 feet at the far end 
with a maximum corridor width of 12 feet. 

1, 2, 3, 4, 5, 6, 9, 10, 
11, 13, 14, 15, 16, 17 

7. A carriage capable of maintaining a fixed position on the skyline while 
lateral yarding up to 120 feet on either side of the skyline and capable of 
passing support jacks where intermediate supports are used. 

1, 2, 3, 4, 5, 6, 9, 10, 
11, 13, 14, 15, 16, 17 

8. Tree length logging is prohibited. All 

9. A Helicopter logging system capable of hovering and lifting at least 
4,800 pounds and transporting logs at least 5,500 feet (secondary log 
landing). 

1, 2, 3, 4, 5, 6, 8, 9, 
11, 12, 13, 15, 17 

10. The Helicopter logging system is required to maintain full suspension 
during all phases of in-haul of designated timber from within the desig-
nated subdivisions, over and adjacent to designated streamcourses and 
the approach to the designated landings. 

1, 2, 3, 4, 5, 6, 8, 9, 
11, 12, 13, 15, 17 

11. Prior to all operations commencing, Contractor will provide an oper-
ating plan that outlines and identifies all proposed operations in relation 
to the Sweet Creek Trail adjacent to subdivision. 

12, 15 

12. Prior to all operations commencing, Contractor will coordinate with 
local utilities company to acquire required permits or approval to disen-
gage or modify existing power facilities to accomplish proposed logging 
activities 

12, 15 

13. Flaggers will be required when logging operations are adjacent to 
Forest Service Roads 24, 48 and 2480. 

4, 5, 6, 14, 10, 11, 12, 
15 
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 K.G.6# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR.  (9/04)  Ero-
sion prevention and control work required by G.6, shall be completed within 15 calendar days after yard-
ing/skidding operations related to each landing are substantially completed or after Forest Service desig-
nation on the ground of work where such designation is required hereunder.  Said time limit shall be ex-
clusive of full days lost in Contractor's Operations due to causes beyond Contractor's control.  Such on the 
ground designation shall be done as promptly as feasible unless it is agreed that the location of such work 
can be established without marking on the ground.  After September 15, and as long thereafter as opera-
tions continue, the work shall be done as promptly as practicable.  Damage resulting from Contractor's 
Operations due to failure to perform required work shall be repaired by Contractor. 
 
On slopes greater than  30  percent, erosion control measures will be done with methods other than 
mechanized equipment, unless otherwise agreed. 
 
Where soil has been disturbed or displaced on Sale Area by Contractor's Operations and where measures 
described in G.6 will not result in satisfactory erosion control or where subsoiling is shown on Contract 
Area Map, the following shall be performed.  If applicable, timing of the work shall be coordinated with 
required scarification or subsoiling. 
 
    (a)  Where staked or otherwise marked on the ground by Forest Service, seed, fertilizer, and mulch will 
be applied as indicated in the attached seeding, fertilizing, and mulching schedule.  All applications shall 
be current and done during the period from September 15 to October 15 unless otherwise agreed to.  Ap-
plications shall be done only during favorable conditions.  If Contractor and Forest Service agree, seed 
can be applied and covered within 10 days of ground disturbance, and may be done outside the required 
periods. 
 
    (b)  Where shown on Contract Area Map, landings, Temporary Roads and/or skidtrails/roads shall be 
scarified to a depth of NA inches to provide a seedbed for grass seed, fertilizer, and mulch.  Seed, fertil-
izer, and mulch shall be spread evenly at the rates shown in the table.  When the seed, fertilizer, and 
mulch are applied in separate operations, the second or third operations shall be within 10 days of the first 
or second. 
 
    (c)  Where shown on Contract Area Map, landings, Temporary Roads, and skid trails/roads used by 
Contractor shall be subsoiled to a minimum depth of 20 inches, except that Forest Service may agree to 
lesser depths.  Each subsoiler shank shall be equipped with a shoe and wings which has a total width of at 
least 18 inches.  The design of the shank and wings will be such that the treated, compacted soil is slightly 
lifted and well-fractured rather than plowed, mixed, or displaced.  The distance between subsoiler shank 
passes shall not exceed 36 inches.  Treated areas shall span the total width of compaction.  Subsoiling 
shall be kept reasonably current and shall be done during Normal Operating Season unless otherwise 
agreed. 
 
    (d)  When agreed to, Contractor may use alternate methods of erosion control. 
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Seed shall meet current Forest Service requirements, with the additional requirement that no seed contain-
ing any noxious weed seed in excess of established state limitations as listed in the current “State Noxious 
Weed Requirements Recognized in the Administration of the Federal Seed Act” publication will be used 
(commonly referred to as the “all states” noxious weed seed list).  Seed shall be furnished separately or in 
mixture in standard containers clearly marked with:  (1) seed name; (2) lot number; (3) net weight; (4) 
percentages of purity and of germination (in case of legumes, percentage of germination to include hard 
seed); (5) percentage of weed seed content; and (6) certification that no noxious weed seeds in excess of 
established state standards are present.  The contractor shall furnish the Government duplicate signed cop-
ies of a certificate, signed by a Registered Seed Technologist or Seed Analyst (certified through either the 
Association of Official Seed Analysis or the Society of Commercial Seed Technologists), certifying that 
each lot of seed has been tested in accordance with the Association of Official Seed Analysts Standards 
within 12 months prior to date of application.  This certificate shall include (1) name and address of labo-
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ratory, (2) date of test, (3) lot number for each kind of seed, (4) name of seed, (5) percentage of germina-
tion, (6) percentage of purity, (7) percentage of weed seed content, and (8) certification that no noxious 
weed seeds in excess of established state limitations are present in any kind of seed. 
 
Legume seed shall be inoculated with approved cultures in accordance with the instructions of the manu-
facturer. 
 
No seed may be applied without prior written approval by the government. 
 
 

APPLICATION SCHEDULE PURSUANT TO K.G.6# - EROSION CONTROL AND SOIL TREAT-
MENT BY CONTRACTOR  (09/2004) 

 
 

 AREAS SEED FERTILIZER MULCH 

SUBDIVISION 

A) SKID TRAILS 
B) FIRELINES 
C) TEMP. ROADS APPLICATION APPLICATION APPLICATION 

OR UNIT 
NUMBER 

D) LANDINGS 
E) OTHER 

SPECIES 
MIXTURE LBS/AC TYPE 2/ LBS/AC TYPE  LBS/AC 

All B, C, D 1/ 22 16-20-16 150 None  
 
1/  Blue Wild Rye grass seed will be provided by the Forest Service.  A co-op deposit of $  0.08/Ton  will 
be collected to cover the cost of the seed. 
 
2/  Fertilizer shall be a standard commercial fertilizer with guaranteed analysis of contents clearly marked 
on containers.  
 
 
 
 K.G.7 - SLASH DISPOSAL.  (9/04)  As used in the following Subsections, the term "slash" is 
vegetative debris including, but not limited to, cull logs, blasted or pushed-out stumps, chunks, broken 
tops, limbs, branches, rotten wood, damaged brush, damaged or destroyed reproduction, saplings or poles, 
resulting from Contractor's Operations, including construction of roads or other improvements under this 
contract.  Slash resulting from the construction of Specified Roads shall be disposed of as provided for in 
Section 201 of the Standard and Special Specifications and as shown in Drawings. 
 
Any burning of slash or refuse by Contractor is subject to K.H.2.0.1. 
 
Forest Service may agree to substitute methods of slash disposal if such substitute methods will give 
equally satisfactory results. 
 
Forest Service may waive specific slash treatment requirements.  Contractor's Timber Sale Account will 
be charged for any slash treatment requirements waived or for work taken over by Forest Service.  The 
amount of such charges will be determined by Forest Service if Contractor has not begun felling opera-
tions.  If felling operations have begun, charges will be determined by mutual agreement. 
 
Forest Service may enter into a written agreement with the Contractor for the Contractor to complete 
slash disposal work originally scheduled to be done by the Forest Service.  The agreement will describe 
the work to be completed by the Contractor, and the value of such work.  Value of the work to be done 
will be based upon the slash disposal plan in which the cooperative deposits were calculated, and will in-
clude Forest Service overhead.  Any deposits paid by the Contractor for this work will be credited to the 
Contractor’s timber sale account.  This work is in addition to that required by K.G.7.4#. 
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 K.G.7.4# - SLASH TREATMENT REQUIREMENTS.  (9/04)  Contractor shall pile, burn, yard, 
construct firelines or otherwise treat slash defined in K.G.7, within designated areas.  Work required of 
Contractor shall be in accordance with the following slash plan and specifications, and the Contract Area 
Map. 
 
Unless otherwise agreed, or shown in the attached slash plan or specifications, when Included Timber is 
removed during Normal Operating Season, required slash work shall be completed within 30 days of re-
moval of approximately three-quarters of the volume in the unit.  When Included Timber is removed out-
side Normal Operating Season, required work will be completed within 30 days of the beginning of the 
next Normal Operating Season. 
 
 
SPECIFICATIONS PURSUANT TO K.G.7.4# - SLASH TREATMENTS REQUIREMENTS  (09/2004) 
 
 
CONSTRUCTION SLASH 
 
DEFINITION  Construction Slash is defined as all grubbed stumps and all woody material resulting from 
Contractor's construction of temporary roads, decking areas, landings, or other clearings meeting the fol-
lowing size specifications: 
 

 8  inches or more in diameter and  10  feet or more in length. 
 
SPECIFIC DISPOSAL METHOD  Contractor shall pile or scatter all Construction Slash as defined 
above. 
 
Construction Slash shall be scattered outside the temporary road clearing limits without damaging trees.  
All logs shall be limbed.  Logs and stumps shall be placed away from trees, positioned so they will not 
roll, and not be placed on top of one another. 
 
In no event will Construction Slash be buried under temporary road or landing embankments. 
 
 
MACHINE PILE LANDINGS 
 
1. AREA SUBJECT TO THIS PROVISION.  All landings and the area within   10   feet of the pe-
rimeter of these landings shall be machine piled. 
 
2. METHOD OF TREATMENT.  All slash shall be placed in a compact, dirt free, uniform pile for 
later disposal by Forest Service.  Pieces exceeding  8  inches on the big end and  10  feet long shall be 
placed parallel to each other in piles similar to log decks.  All pieces shall be placed so that shifting or 
rolling will not occur and so that no material will extend over the edge of disposal areas.  Piles shall be no 
higher than  10   feet.  Unless otherwise agreed, piles shall be no wider than  20  feet nor longer than  30  
feet and shall be constructed with normal log loading equipment or equivalent. 
 
3. LOCATION OF PILES. 
 

a. Piles shall be located at least  20  feet from adjacent standing timber. 
 
b. Unless otherwise agreed, piles shall be placed on landings used with the sale,  disposal areas 
designated on the Contract Area Map or other areas as designated by the Forest Service. 
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4. TIMING OF PILES.  Piling of slash shall be done concurrent with yarding on each landing, or 
within 10  days of completion of yarding on each landing. 
 
5. Pursuant to K.G.7 the following rate will be used to determine charges for measures mentioned 
above that are waived or taken over by Forest Service:  $188.02/Landing to machine pile landings. 
 
 
HANDPILING 
 
1. SLASH SPECIFICATION.  All logging slash more than 2 feet long and between 1/2 inch and 3 
inches in diameter at the large end shall be handpiled.  Larger material which has a portion meeting this 
specification must be bucked at the 3 inch diameter and that portion piled. 
 
2. AREA SUBJECT TO THIS PROVISION.  All slash inside Cutting Units 6 and 10 that is within 25 
feet of Roads 24 meeting above specification shall be handpiled.   
 
3. CONSTRUCTION OF PILES.  All piles shall be compact and free of dirt with a height no higher 
than 2/3 the diameter.  
 
4. LOCATION OF PILES.  Piles shall be located away from the outer edge of tree crowns and snags. 
 
5. Pursuant to K.G.7 the following rate will be used to determine charges for measures mentioned 
above that are waived or taken over by Forest Service:  $781.17/Acre for handpiling  
 
 
 

K-G.8.1.6# – SCALING DEPOSITS. (4/04) In the event Forest Service enters into contracts with 
another party to provide Scaling services, Contractor shall make Required Deposits in cash to Forest Ser-
vice for such contract Scaling services at the following rates: 
 
 

Scaling Deposit Schedule 
 

 Rate per Load for Scaling Services under A.10 
Type of Service: Standard Overtime Holiday 
Yard Scaled Loads NA NA NA 
Truck Scaled Loads NA NA NA 
Non-Scale Loads NA NA NA 
Weighing Services NA NA NA 
Load Count $20.00 $20.00 $30.00 
    

 
The standard rate applies Monday through Friday between 6 a.m. and 8 p.m. The holiday rate applies on 
Federal holidays. The overtime rate applies at all other times. 
 
Such deposits shall be paid in advance of Scaling. By written notice, Forest Service may adjust such rates 
to reflect redetermined costs. By agreement, and pursuant to Contractor’s Technical Proposal and annual 
Operating Schedule, deposits for Scaling services may be paid in total or be based on the estimated 
amount to be Scaled in not less than 30 days and not more than 60 days, unless production exceeds haul 
estimates. Contractor’s failure to make advanced deposits when due shall be a breach of contract under 
J.3. Refunds after Scaling is completed shall be made pursuant to E.2.4. 
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 K.G.8.3# (OPTION 1) - SPECIAL SCALING INSTRUCTIONS.  (9/04)  Prior to leaving loading 
area, Product Removal Permits shall be attached in accordance with the instructions on the inside cover of 
the Product Removal Permit book.  When products are manufactured on site and removed as chips, the 
permit shall be attached to a 12" X 18" vertically mounted board on the front panel on the driver's side of 
the conveyance unit.  The previously validated Product Removal Permit shall be removed from the board 
before attaching a new permit.  The board’s texture, density, and thickness shall be such as to 
accommodate construction type staples and be of durable material for securing the attached permits.  
Notwithstanding the requirements of G.8.4, the following stipulations apply: 
 
     1.  All loaded trucks shall stop at the Forest Service approved Scaling location. 
 
     2.  Scaling location shall be occupied by an employee of the responsible contract Scaling organization, 
as specified in G.8.1, while products are being hauled from the Contract Area. 
 
     3.  The responsible employee of the contract Scaling organization shall remove the scaler permit from 
the load and attach it to the load accountability record. 
 
     4.  The responsible employee of the contract Scaling organization shall enter required information on 
the load accountability record.  The record, with permits attached, shall be mailed or delivered to the ap-
propriate Forest Service office at the end of each day in which loads are hauled.  Copies of the records 
shall be kept available for Forest Service inspection at the approved Scaling location for 10 working days. 
 
I.  VOLUME DETERMINATION FOR PAYMENT WILL BE CALCULATED AS FOLLOWS: 
 
  A. For products removed in log form by standard or self-loading log trucks (standard or self loading 
truck size is defined as gross vehicle weight rating of 80,000 pounds or less): 
 
   Conversion Factor Ton/Load, Logs for standard or self-loading log trucks:  26 Tons/Load 
 
   Total Ton volume:  Total loads  X  Conversion Factor Ton/Load, Logs 
 
Use of another vehicle type to haul the material, other than by a standard log truck, shall be approved by 
the Forest Service prior to hauling.  Forest Service shall determine volume(s) and conversion factor which 
shall be applied to loads being removed.   
 

B.  For products removed in chip form by chip van or trailer conveyance units: 
 
   Conversion Factor CCF/LF, Chips for chip van or trailer conveyance units:  NA. 
 
   Total CCF volume:  Total loads  X  Conversion Factor CCF/LF, Chips 
 
The length of each van or trailer will be measured to nearest whole foot and recorded on the load ac-
countability record, as per Item 4 above, by the responsible employee of the contract Scaling organiza-
tion.  All van and trailer lengths recorded during the month will be totaled at the end of each month.  To-
tal lineal feet will be calculated and rounded to nearest CCF at the close of each business month. 
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 K-G.9# – STEWARDSHIP PROJECTS. (4/04) Performance of stewardship projects shall be in 
accordance with the following specifications. 
 
See attached Stewardship Project Specification. 
 
 
 
 K.H.1 - PLANS.  (9/04)  The plan shall state how Contractor's representative or alternates will be 
contacted in a fire emergency, both during periods of operation and at other times such as evenings or 
weekends.  Contractor shall certify compliance with specific fire precautionary measures included as Sub-
sections under K.H.2 - Specific Fire Precautions, before beginning operations during Fire Precautionary 
Period (closed season) and shall update such certification when operations change. 
 
If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for comput-
ing Contractor costs incurred toward meeting Contractor's obligations under A.14, or for paying for heli-
copters controlled by Contractor and used under Forest Service direction for suppressing Operations Fires 
or other fires on Sale Area, excluding Negligent Fires. 
 
 
 
 K.H.1.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY.  (9/04)  The area within 200 feet 
slope distance of the center line of any road constructed or reconstructed under this contract on National 
Forest lands outside of Sale Area shall be considered as a part of Sale Area in connection with responsi-
bilities under H.3 and H.4 until the road has been accepted in writing by Forest Service. 
 
 
 
 K.H.2 - SPECIFIC FIRE PRECAUTIONS.  (9/04)  When the industrial fire precaution level is I 
or higher, unless waiver is granted under K.H.2.2, specific required fire precautionary measures are as 
follows: 
 
A.  Fire Security. 
 
Contractor shall designate in writing a person or persons who shall perform fire security services listed 
below on Sale Area and vicinity.  The designated person will be capable of operating Contractor's com-
munications and fire fighting equipment specified in the contract, excluding helicopters, and of directing 
the activities of Contractor's personnel on Forest fires.  Such person must report any fire detected to For-
est Service within 15 minutes of detection.  In lieu of having the designated person perform the required 
supervisory duties, Contractor may provide another person meeting the qualifications stated above to di-
rect the activities of Contractor's personnel and equipment during all fire fighting activities. 
 
Services described shall be for at least 1 hour from the time Contractor's Operations are shut down.  For 
the purposes of this provision, personnel servicing equipment, and their vehicles, who are not engaged in 
cutting or welding metal are excluded. 
  
Fire security services shall consist of moving throughout the operation area or areas constantly looking, 
reporting, and taking suppression action on any fires detected.  Where possible, the designated person 
shall observe inaccessible portions of helicopter operating areas from vantage points within or adjacent to 
Contract Area. 
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Contractor shall furnish fire security services based on the predicted industrial precaution level, obtained 
by Contractor from the appropriate Ranger District Headquarters.  If predictions made after 6:00 p.m. lo-
cal time, are significantly different than originally estimated, Forest Service will inform Contractor when 
changes in fire security services are indicated. 
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B.  Fire Extinguisher and Equipment (on Trucks, Tractors, Power Saws, etc.). 
 
    (a)  Each yarder or loader equipped with an internal combustion engine or other spark emitting source 
shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)  Rat-
ing of at least 5 B,C.   
 
    (b)  All power-driven equipment operated by Contractor on National Forest land, except portable fire 
pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "D"  
handled or long handled round point shovel, size O or larger.  In addition, each motor patrol, truck and 
passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger. 
 
    (c)  Equipment required in (a) and (b) shall be kept in a serviceable condition and shall be readily 
available. 
 
    (d)  Each gasoline power saw operator shall be equipped with a pressurized chemical fire extinguisher 
of not less than 8-ounce capacity by weight, and one long handled round point shovel, size O or larger, 
except at a  landing where a suitable fire extinguisher and shovel are immediately available.  The extin-
guisher will be kept in possession of the saw operator at all times. The shovel shall be accessible to the 
operator  within 1 minute. 
 
       (e)  Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C 
mounted inside the aircraft within reach of the pilot's operating position. 
 
    (f)  One refill for each type or one extra extinguisher sufficient to replace each size extinguisher re-
quired on equipment shall be safely stored in the fire tool box or other agreed upon place on Sale Area 
that is protected and readily available. 
 
    (g)  At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher 
with a UL rating of at least 20 B,C will be provided on the site and placed where it is available for imme-
diate  use. 
 
C.  Spark arresters and mufflers. 
 
Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA 
Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester 
Guide, unless it is: 
 
    (a)  Equipped with a turbine-driven exhaust supercharger such as the turbocharger.  There shall be no 
exhaust bypass. 
 
    (b)  A multi-position engine, such as on power saws which must meet the performance levels set forth 
in the Society of Automotive Engineers (SAE) "multi-positioned small engine exhaust fire ignition stan-
dard, SAE recommended practice J335B" as now or hereafter amended. 
 
     (c)  A passenger carrying vehicle or light truck, or medium truck up to  40,000 GVW, used on roads 
and equipped with a factory designed muffler complete with baffles and an exhaust system in good work-
ing condition. 
 
     (d)  A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling, 
used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system 
extending above the cab. 
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Exhaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly 
installed and constantly maintained in serviceable condition. 
 
D.  Fire Tools. 
 
Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or compartment 
of sound construction with a hinged lid and hasp so arranged that the box can be secured or sealed.  The 
box shall be red and marked "Fire Tools" in letters at least 1 inch high.  It shall contain a minimum of: 
 
     (a)  Two axes or Pulaskis with a 32 inch handle. 
 
     (b)  Three adze eye hoes.  One Pulaski may be substituted for one adze eye hoe. 
 
     (c)  Three long handled, round point shovels, size 0 or larger. 
 
E.  Tank Truck. 
 
Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during yard-
ing, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical treatment 
of slash.  Such tank truck or trailer shall be maintained in a serviceable condition and located within 10 
minutes, round trip, from each operating side during Fire Precautionary Period (closed season), except as 
provided under H.2.1. 
 
The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per 
minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly or rubber lined hose.  In addition, 500 
feet of serviceable hard rubber poly or rubber lined or FJRL hose of not less than 1 inch outside diameter, 
fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray pattern shall 
be immediately available for use.  The tank, pump, nozzle and at least 250 feet, of the total 500 feet of 
hose, shall be connected and ready for use at all times.  Synthetic hose may be used by agreement. 
 
If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement.  A serviceable tow ve-
hicle shall be immediately available for attachment to the trailer and must meet the time requirements 
stated above.  Such truck or trailer shall be equipped to operate for a minimum of 8 hours. 
 
Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and 
pumping equipment, including accessories, which can be lifted and transported by the yarding system.  
The component parts shall meet all specifications above.  The tank trailer or water supply and pumping 
accessories shall be deliverable to a fire, in area of operations, within 15 minutes of detection. 
 
In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a suit-
able helicopter water bucket with a 300 gallon capacity.  When Contractor provides a water bucket, a wa-
ter source shall be provided within 5 minutes round trip flight time from operating side. 
 
F.  Communications. 
 
During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide ade-
quate two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.  
Citizen Band radios (CB's) are not considered adequate two-way communications because FCC Regula-
tions prohibit commercial use. 
 
G.  Smoking and Open Fire Restrictions. 
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H.  Blasting. 
 
Blasting shall be permitted only for road construction purposes unless advance permission is obtained 
from Forest Service. 
 
Whenever the Industrial Fire Precaution Level is II or greater, a fire security person equipped with a long 
handled round point No. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay 
at location of blast for 1 hour after blasting is done.  Blasting may be suspended by Forest Service, in ar-
eas of high rate of spread and resistance to control. 
 
Fuses shall not be used for blasting.  Explosive cords shall not be used without permission of Forest Ser-
vice, which may specify conditions under which such explosives may be used and precautions to be 
taken. 
 
I.  Compliance with State Fire Laws. 
 
Listing of specific fire precautionary measures in the foregoing Subsections is not intended to relieve 
Contractor in any way from compliance with State fire laws covering fire prevention and suppression 
equipment, applicable to Contractor's Operations. 
 
J.  Aircraft Communications. 
 
Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio 
system.  The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 
Megahertz (MHz) with a minimum output of 5 watts at the transmitter.  The system shall be located and 
installed so that the pilot can operate it while flying.  A shielded all-weather broad-band antenna shall be 
part of the system.  Radio and antenna shall be properly installed and maintained. 
 
Upon discovery or notification of a fire on Sale Area, all aircraft pilots controlled by Contractor shall 
monitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions. 
 
K.  Logging Block Equipment. 
 
Contractor shall provide a serviceable 5 gallon backpack pump full of water, one axe, and one long han-
dled round point shovel, size 0 or larger, at each haulback block through which a running line passes. 
 
The area below such blocks must be kept clear of all flammable debris under 4 inches in diameter for a 
distance of 6 feet in all directions.  Material larger than 4 inches that poses a fire risk, such as punky logs, 
must also be removed. 
 
Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat 
to cause ignition of fire. 
 
 
 
 K.H.2.0.1 - BURNING BY CONTRACTOR.  (9/04)  Notwithstanding the Fire Precautionary 
Period limitation of H.2, Contractor is required to obtain written permission from Forest Service prior to 
any burning on the National Forest Lands. 
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 K.H.2.2 - EMERGENCY FIRE PRECAUTIONS.  (9/04)  Contractor shall restrict operations in 
accordance with the Industrial Fire Precaution Levels attached.  Forest Service may change the Industrial 
Fire Precaution Levels to other values upon revision of the National Fire Danger Rating System and may 
change the specific Industrial Fire Precaution Levels when such changes are necessary for the protection 
of the National Forest.  When sent to Contractor, the revised Industrial Fire Precaution Levels will super-
sede the attached levels. 
 

INDUSTRIAL FIRE PRECAUTIONS SCHEDULE 
 

LEVEL INDUSTRIAL FIRE PRECAUTION 

I. Closed Season - Fire precaution requirements are in effect.  A Fire Watch/Fire Security 
is required at this and all higher levels unless otherwise waived. 

II. Partial Hootowl - The following may operate only between the hours of 8 p.m. and 1 
p.m. local time: 

 power saws, except at loading sites; 
 cable yarding; 

 blasting; 
 welding or cutting of metal. 

III. Partial shutdown - The following are prohibited: 
 cable yarding - except that gravity operated logging systems employing non-

motorized carriages may be operated between the hours of 8 p.m. and 1 p.m. local 
time when all blocks and moving lines are 10 feet or more above the ground, exclud-
ing the line between the carriage and the choker. 

 power saws - except at loading sites and on tractor/skidder operations between the 
hours of 8 p.m. and 1 p.m. local time. 

 In addition, the following are permitted between the hours of 8 p.m.  and 1 p.m. local 
time: 

 tractor, skidder, feller-buncher, forwarder, or shovel logging operations where trac-
tors, skidders or other equipment with a blade capable of constructing fireline are 
immediately available to quickly reach and effectively attack a fire start; 

 mechanized loading and hauling; 
 blasting; 
 welding or cutting of metal; 
 any other spark-emitting operation not specifically mentioned. 

IV. General shutdown - All operations are prohibited. 
 
The following definitions shall apply to these Industrial Fire Precaution Levels: 
 
Cable yarding systems:  A yarding system employing cables and winches in a fixed position. 
 
Closed Season (Fire Precautionary Period):  That time period each year when a fire hazard exists and as 
described in A.12. 
 
Hauling:  Where hauling involves transit through more than one shutdown zone/regulated use area, the 
precaution level at the woods site shall govern the level of haul restrictions, unless prohibited by other 
than the Industrial Fire Precaution Level system.  
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Loading sites/woods site:  A place where any product or material (including but not limited to logs,  fire-
wood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle. 
 
Advance written waiver of the above precautions may be issued by the Contracting Officer or Forest Ser-
vice Representative. 
 

onsid-

 

 

Such waiver, or substitute precautions under H.2.1, shall prescribe measures to be taken by Contractor to 
reduce the risk of ignition, and/or the spread of fire.  The Contracting Officer or Forest Service Represen-
tative shall consider site specific weather factors, fuel conditions, and specific operations that result in 
less risk of fire ignition and/or spread than contemplated when precaution level was predicted.  C
eration shall also be given to measures that reduce the precaution levels above.  Contractor shall assure 
that all conditions of such waivers or substitute precautions are met. 

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District 
headquarters.  If predictions made after 6:00 p.m., local time, are significantly different than originally 
estimated, Forest Service will inform Contractor when changes in restrictions or industrial precautions are 
indicated. 
 
 

 K.I.1.3 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY. (9/04)  Contractor and 
Forest Service hereby agree, acknowledge, and accept that there is no expressed or implied warranty pro-
vided by the Forest Service that guarantees the Contractor will be allowed to complete the removal of 
products sold under the terms of the contract.  Upon execution of the contract, Contractor hereby ac-
knowledges the acceptance of the risk that this contract is subject to interruption or termination as a result 
of litigation associated with the environmental analysis process used by the Forest Service in the planning 
of this timber sale.  If such interruption or termination occurs due to litigation, Contractor agrees to accept 
as full compensation for such interruption or termination the reimbursement of Out-of-Pocket Expenses 
as defined in I.3.5. 
 

 

 

 

 

K.I.3# (OPTION 1) – CONTRACT CHANGES.  (9/04)  Contract changes involving volumes 
and/or values will use a weight ratio of 3.0375 to convert net CCF cruise volumes to Tons. 
 
 
 

K-I.6.8# (OPTION 1) – USE OF TIMBER. (4/04) (a) This contract is subject to the Forest Re-
sources Conservation and Shortage Relief Act of 1990, as amended (16 USC 620, et seq.). 
 
 (b) Except for  None  determined pursuant to public hearing to be surplus, unprocessed Included 
Timber shall not be exported from the United States nor used in direct or indirect substitution for unproc-
essed timber exported from private lands by Contractor or any person as defined in the Act (16 USC 
620e). 
 
 (c) Timber in the following form will be considered unprocessed: 
 
 (i) Trees or portions of trees or other roundwood not processed to standards and specifications 
suitable for end product use; 
 
 (ii) Lumber, construction timbers, or cants intended for remanufacturing not meeting standards 
defined in the Act (16 USC 620e); and 
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 (e) Prior to award, during the life of this contract, and for a period of 3 years from Termination 
Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and geo-
graphic origin of unprocessed timber from private lands exported or sold for export by Contractor or af-
filiates. 

 
 (iii) Aspen or other pulpwood bolts exceeding 100 inches in length. 
 
 (d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a do-
mestic processing facility and shall not be mixed with logs intended for export. 
 

 
 (f) Prior to delivering unprocessed Included Timber to another party, Contractor shall require 
each buyer, exchangee, or recipient to execute an acceptable agreement that will: 
 
 (i) Identify the Federal origin of the timber; 
 
 (ii) Specify domestic processing for the timber involved; 
 
 (iii) Require the execution of such agreements between the parties to any subsequent transactions 
involving the timber; 
 
 (iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either 
legally exported or domestically processed, whichever is applicable; and 
 
 (v) Otherwise comply with the requirements of the Act (16 USC 620d). 
 
 (g) No later than 10 days following the execution of any such agreement between Contractor and 
another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall 
retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all In-
cluded Timber. 
 
 (h) Upon request, all records dealing with origin and disposition of Included Timber shall be 
made available to Contracting Officer. 
 
 (i) For breach of this Subsection, Forest Service may terminate this contract and take such other 
action as may be provided by statute or regulation, including the imposition of penalties. When termi-
nated by Forest Service under this Subsection, Forest Service will not be liable for any Claim submitted 
by Contractor relating to the termination. 
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